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22Y025

BNSF

INCLUDED IN PROJECT

BRIDGES 82/215 N & S

INCLUDED IN PROJECT

BRIDGE 82/213N

22

22

221

WINE COUNTRY I/C

PROSSER

LW 55+28.39 P.O.C.

I-82 MP 81.85 WB

BEGIN PROJECT

BEGIN FA NHPP-0822(140)

LW 70+59.59 P.O.T.

LE 69+90.76 P.O.T.

I-82 MP 82.14 WB

END PROJECT

END FA NHPP-0822(140)

76

DAM

BENTON CITY

14 MILES

7 MILES

GRANDVIEW

LW 120+53 P.O.C.

CW1 266+22 P.O.T.=

I-82 MP 83.09

END CW1 LINE

LE 104+69 P.O.C.

CW1 211+80 P.O.T.=

I-82 MP 82.80

BEGIN CW1 LINE

LE 122+24 P.O.C.

CE2 365+49 P.O.T.=

I-82 MP 83.14

END CE2 LINE

LW 106+60 P.O.C.

CE2 350+00 P.O.T.=

I-82 MP 82.82

BEGIN CE2 LINE

LW 38+39 P.O.C.

CW2 200+00 P.O.T.=

I-82 MP 81.54

BEGIN CW2 LINE

LE 38+50 P.O.C.

CE1 300+00 P.O.T.=

I-82 MP 81.54

BEGIN CE1 LINE

LE 49+84 P.O.C.

CW2 211+80 P.O.T.=

I-82 MP 81.76

END CW2 LINE

LW 49+78 P.O.C.

CE1 311+11 P.O.T.=

I-82 MP 81.75

END CE1 LINE
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2/16/2023

ITEM
 NO

SUB-TOTAL
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I-07.2(2)

OF
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SPECS
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SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 2 GROUP 3 GROUP 4 GROUP 5 GROUP 6 GROUP 7 GROUP 8 GROUP 9                                                                       

EB TO WB
CROSSOVER

PH1/PH2
TO BR213N

I-82 BRIDGE
82/213N
DECK

REHAB

EB TO WB
CROSSOVER

PH1/PH2
BR 213 - 215

I-82 BRIDGE
82/215N
DECK

REHAB

I-82 BRIDGE
82/215S
DECK

REHAB

EB TO WB
CROSSOVER

PH1/PH2
215N/S - RR

EB TO WB
CROSSOVER

PH1/PH2
RR - MP83

EB TO WB
CROSSOVER

PH1/PH2
MP83-MP84

3RD 
PARTY

DAMAGES 

                                                                                                                                            
***

ITEM

               PREPARATION        

1 L.S.                                                                                                                                             L.S.L.S.L.S.L.S.L.S.L.S.L.S.MOBILIZATION L.S.0001LUMP SUM                    LUMP SUM

2 925.00                                                                                                                                             7,727.001,450.001,160.00583.001,957.003,264.00REMOVING PAINT LINE L.F.018717066.00                    17066.00

3 619.00                                                                                                                                             640.0012,798.002,653.00580.00583.001,306.003,184.00REMOVING PLASTIC LINE L.F.019022363.00                    22363.00

4 L.S.                                                                                                                                             L.S.L.S.REMOVING MISCELLANEOUS TRAFFIC ITEM L.S.0215LUMP SUM                    LUMP SUM

                                                                                                                                                                                                                

               GRADING        

5 14.00                                                                                                                                             4,850.0052.0085.003,922.00ROADWAY EXCAVATION INCL. HAUL C.Y.03108923.00                    8923.00

6                                                                                                                                             0.620.170.520.48SHOULDER FINISHING MI. 03011.79                    1.79

7                                                                                                                                             2,471.002,239.00SELECT BORROW INCL. HAUL C.Y.04094710.00                    4710.00

8                                                                                                                                             2,246.002,035.00EMBANKMENT COMPACTION C.Y.04704281.00                    4281.00

9                                                                                                                                             5,402.004,230.00SEPARATION LAYERS.Y.9632.00                    9632.00

                                                                                                                                                                                                                

               STRUCTURE        

10 -1.00                                                                                                                                             -1.00-1.00DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT DOL4219-3.00                    -3.00

11 2,119.00                                                                                                                                             5,985.005,985.00MODIFIED CONC. OVERLAY C.F.423214089.00                    14089.00

12 807.00                                                                                                                                             2,280.002,280.00FINISHING AND CURING MODIFIED CONC. OVERLAY S.Y.42335367.00                    5367.00

13                                                                                                                                             152.00152.00EXPANSION JOINT MODIFICATION- STRIP SEAL& HDR REPLACEMENTL.F.4444304.00                    304.00

14 807.00                                                                                                                                             2,280.002,280.00SCARIFYING CONC. SURFACE S.Y.44565367.00                    5367.00

15 1,297.00                                                                                                                                             1,524.002,142.00FURTHER DECK PREPARATION - EXISTING REPAIR MATERIALS.F.4963.00                    4963.00

16 50,000.00                                                                                                                                             30,000.0030,000.00FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR DOL4463110000.00                    110000.00

17 649.00                                                                                                                                             762.001,071.00FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR S.F.44652482.00                    2482.00

18 649.00                                                                                                                                             762.001,071.00FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR S.F.44672482.00                    2482.00

                                                                                                                                                                                                                

               SURFACING        

19                                                                                                                                             1,235.00785.00CRUSHED SURFACING BASE COURSE TON 51002020.00                    2020.00

                                                                                                                                                                                                                

               LIQUID ASPHALT        

20                                                                                                                                             1.250.500.250.50ASPHALT FOR FOG SEAL TON 53402.50                    2.50

                                                                                                                                                                                                                

               CEMENT CONCRETE PAVEMENT        

21 163.00                                                                                                                                             38.0038.00SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT L.F.5706239.00                    239.00

22 361.00                                                                                                                                             222.00166.00CEMENT CONCRETE PAVEMENT GRINDING S.Y.5712749.00                    749.00

                                                                                                                                                                                                                

               HOT MIX ASPHALT        

23 331.00                                                                                                                                             3,796.00963.001,194.00289.001,501.001,238.00PLANING BITUMINOUS PAVEMENT S.Y.57119312.00                    9312.00

24 46.00                                                                                                                                             1,539.0099.00417.0057.00153.001,104.00HMA CL. 1/2 IN. PG 64H-28TON 57673415.00                    3415.00

25 414.00                                                                                                                                             17,028.0012,312.00JOB MIX COMPLIANCE PRICE ADJUSTMENT DOL583029754.00                    29754.00

26 248.00                                                                                                                                             10,217.007,387.00COMPACTION PRICE ADJUSTMENT DOL583517852.00                    17852.00

27 97.00                                                                                                                                             11,896.00209.003,363.00121.00324.002,240.00ASPHALT COST PRICE ADJUSTMENT DOL583718250.00                    18250.00

28 255.00                                                                                                                                             3,697.002,793.0072.0025.001,393.002,815.00LONGITUDINAL JOINT SEAL L.F.651411050.00                    11050.00

29                                                                                                                                             38.0038.00HMA SAWCUT AND SEAL L.F.651176.00                    76.00

                                                                                                                                                                                                                

               EROSION CONTROL AND ROADSIDE PLANTING        

30                                                                                                                                             1.00INLET PROTECTION EACH64711.00                    1.00

31 450.00                                                                                                                                             38.00COMPOST SOCK L.F.6500488.00                    488.00

32 2,500.00                                                                                                                                             10,000.0010,000.00EROSION/WATER POLLUTION CONTROL DOL649022500.00                    22500.00

33                                                                                                                                             1.120.87SEEDING, FERTILIZING, AND MULCHING ACRE64141.99                    1.99

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE 3RD PARTY0829 030505

GROUP 
LEGEND

REVISIONDATE

I-82
YAKIMA RIVER BRIDGES &

CHANDLER CANAL BR WB - DECK
REHABILITATION

CONTRACT NO

JOB NUMBER
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SHEET
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4

76
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82/213N
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REHAB
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I-82 BRIDGE
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EB TO WB
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3RD 
PARTY

DAMAGES 

                                                                                                                                            
***

ITEM

                                                                                                                                                                                                                

               TRAFFIC        

34                                                                                                                                             1.00BEAM GUARDRAIL TRANSITION SECTION TYPE TYPE 21EACH67601.00                    1.00

35                                                                                                                                             13.5027.0013.50BEAM GUARDRAIL TYPE THRIE BEAML.F.675654.00                    54.00

36                                                                                                                                             62.50RAISING EXISTING BEAM GUARDRAIL L.F.678362.50                    62.50

37 825.00                                                                                                                                             6,725.002,050.00612.50612.501,675.003,262.50TEMPORARY BARRIER L.F.678115762.50                    15762.50

38                                                                                                                                             3.001.002.003.00TEMPORARY IMPACT ATTENUATOR EACH74409.00                    9.00

39 6.00                                                                                                                                             8.0058.0020.006.006.0012.0072.00FLEXIBLE GUIDE POST EACH6832188.00                    188.00

40 8.00                                                                                                                                             28.0028.00LDS BARRIER DELINEATOREACH64.00                    64.00

41 1,166.00                                                                                                                                             13,988.003,024.001,088.001,093.002,510.003,234.00PAINT LINE L.F.680626103.00                    26103.00

42 1,337.00                                                                                                                                             1,337.0017,220.003,707.001,259.001,262.002,107.005,762.00GROOVED PLASTIC LINE L.F.681333991.00                    33991.00

43                                                                                                                                             2,992.00829.00GROOVED PLASTIC WIDE LINE L.F.68613821.00                    3821.00

44                                                                                                                                             2.002.006.0012.00PAINTED DRAINAGE MARKING EACH688022.00                    22.00

45 0.07                                                                                                                                             0.950.270.250.51SHOULDER RUMBLE STRIP TYPE 1MI. 68922.05                    2.05

46 3,526.00                                                                                                                                             1,233.0043,440.008,740.003,356.003,376.006,720.0015,930.00TEMPORARY PAVEMENT MARKING-LONG DURATION L.F.689686321.00                    86321.00

47                                                                                                                                             52.0040.00SIGN COVERING S.F.690292.00                    92.00

48                                                                                                                                             10,760.0010,850.00PORTABLE CHANGEABLE MESSAGE SIGN HR  699321610.00                    21610.00

49                                                                                                                                             L.S.L.S.PROJECT TEMPORARY TRAFFIC CONTROL L.S.6971LUMP SUM                    LUMP SUM

50 25,000.00                                                                                                                                             25,000.0025,000.00WORK ZONE SAFETY CONTINGENCY DOL757275000.00                    75000.00

51                                                                                                                                             457.00348.00CONSTRUCTION SIGNS CLASS A S.F.6982805.00                    805.00

                                                                                                                                                                                                                

               OTHER ITEMS        

52                                                                                                                                             -1.00PROJECT PARTNERING DOL9004-1.00                    -1.00

53 L.S.                                                                                                                                             L.S.L.S.TYPE B PROGRESS SCHEDULE L.S.7003LUMP SUM                    LUMP SUM

54 L.S.                                                                                                                                             L.S.L.S.STRUCTURE SURVEYING L.S.7037LUMP SUM                    LUMP SUM

55 L.S.                                                                                                                                             L.S.L.S.ROADWAY SURVEYING L.S.7038LUMP SUM                    LUMP SUM

56 15,000.00                                                                                                                                             FORCE ACCOUNT ST. REINF. BAR FOR DECK REINF. REPAIRDOL771515000.00                    15000.00

57 100.00                                                                                                                                             100.00100.00100.00100.00100.00100.00100.00TRAINING HR  7400800.00                    800.00

58 500.00                                                                                                                                             500.00500.00ROADSIDE CLEANUP DOL74801500.00                    1500.00

59                                                                                                                         5.00                     REIMBURSEMENT FOR THIRD PARTY DAMAGE DOL77255.00                    5.00

60                                                                                                                                             -1.00MINOR CHANGE DOL7728-1.00                    -1.00

61                                                                                                                                             530.00FUEL COST ADJUSTMENT DOL7730530.00                    530.00

62                                                                                                                                             -1.00AGGREGATE COMPLIANCE PRICE ADJUSTMENT DOL7732-1.00                    -1.00

63 L.S.                                                                                                                                             L.S.L.S.L.S.L.S.L.S.L.S.L.S.SPCC PLAN L.S.7736LUMP SUM                    LUMP SUM

64 L.S.                                                                                                                                             L.S.L.S.BIRD PROTECTION AND MONITORING L.S.1941LUMP SUM                    LUMP SUM
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** STATE 3RD PARTY0829 030505

GROUP 
LEGEND

REVISIONDATE

I-82
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WA
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** STATE MVA,FEDERAL 0824 030510

** STATE MVA,FEDERAL 0825 030505

** STATE MVA,FEDERAL 0826 030510

** STATE MVA,FEDERAL 0827 030500

** STATE MVA,FEDERAL 0828 030500
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Plot 1
I-82

YAKIMA RIVER BRIDGES &

CHANDLER CANAL BR WB -

DECK REHABILITATION

ROADWAY SECTIONS

A. KOLZOW

RS1

A. SANGUINO

T. TREPANIER

76
P. COOPER

T. RUTSCHILLING
NHPP-0822(140)

22Y025

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AL
EJ

AN
DRO SANGUINO

43221

SEE SHEET CT1

AND 2 BRIDGE DECK REHABILITATION.
BE INSTALLED AFTER COMPLETION OF BOTH PHASE 1 
RUMBLE STRIPS AND ASPHALT FOR FOG SEAL SHALL

NOTE:

LEGEND

ROADWAY EXCAVATION INCL. HAUL1

CRUSHED SURFACING BASE COURSE3

2 HMA CL. 1/2 IN. PG 64H-28

4 SELECT BORROW INCL. HAUL

5 EMBANKMENT COMPACTION

6

7

SHOULDER RUMBLE STRIP TYPE 1

ASPHALT FOR FOG SEAL

8 SHOULDER FINISHING

9 SEPARATION LAYER

EXISTING SURFACING AND PAVEMENT

ROADWAY SECTION A3
(NOT TO SCALE)

SLOPE
EXI

STI
NG

EXISTING
MATCH

SHLD.
4'

DETOUR LANE (WB)
11' 2'

SHLD.
3'

SHLD.
3'

DETOUR LANE (EB)
11'

SHLD.
4'

C
L

LE

EXIST. LANE (EB)
12'

EXIST. LANE (EB)
12'

EXIST. SHLD.
10'

SLOPE

EXISTING

8

0.35'
1

CSBC = 0.50'
HMA = 0.25'
EXISTING SHOULDER

2
0.15'

2
0.20'

LE 49+84 TO LE 54+54

LE 56+39 TO LE 63+48

67

C
L

SLOPE
EXI

STI
NG

(NOT TO SCALE)

ROADWAY SECTION A1

EXISTING
MATCH

C
L

CW2LW

4

0.15'
2

0.20'
2

0.35'
3

5

AND PAVEMENT
EXISTING SURFACING

67

4:1 SLOPE

0.33'
9

1

4'

1
VARIES

CW2 200+00 TO CW2 205+51

0.35'

SHLD.
EXIST.

0'-0.70'

EXIST. SHLD.
10'

EXIST. LANE (WB)
12'

EXIST. LANE (WB)
12'

VARIES 0'-29' VARIES 0'-30'

1'

SHLD.

4'

SHLD.
3'2'

(WB)
DETOUR LANE

11'

4'11'

SHLD.

SLOPE

4:1

(NOT TO SCALE)

ROADWAY SECTION A

SLOPE
4:1

0.15'
2

0.20'
2

0.35'
3

C
L

4 5

CW2

0.33'
9

CW2 205+51 TO CW2 207+73

DETOUR LANE (WB)SHLD.
4'

1'

EXISTING SURFACING AND PAVEMENT

ROADWAY SECTION A2
(NOT TO SCALE)

EXISTING
MATCH

C
L

CW2

SLOPE

EXISTING

0.15'

0.20'

0.35'
3

6 7

2

2

4:1
 S

LOPE

0.33'
9

45

11
VARIES 0.35'

0'-0.70'

SHLD.
4'

SHLD.
3' 2'

VARIES 31'-0'

C
L

LE

VARIES 44'-12'

VARIES 27'-3' SHLD.
DETOUR LANE (EB)

VARIES 12'-11'
10'-4' SHLD.

VARIES

CW2 207+73 TO CW2 208+25

1'

(WB)
DETOUR LANE

11'

CW2 207+73 TO CW2 211+80 EXIST. SHLD.
10'

0.15'

0.20'

0.35'

2

2

1

67

(CLOSED)
EXIST. LANE (EB)

12'

SHLD.
EXIST.

4'

8

EXIST. LANE (EB)
12'

EXIST. SHLD.
10'
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Plot 2
I-82

YAKIMA RIVER BRIDGES &

CHANDLER CANAL BR WB -

DECK REHABILITATION

ROADWAY SECTIONS

P. COOPER

T. RUTSCHILLING

A. KOLZOW

RS2

A. SANGUINO

T. TREPANIER

76

NHPP-0822(140)

22Y025

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AL
EJ

AN
DRO SANGUINO

43221

SEE SHEET CT1

LEGEND

ROADWAY EXCAVATION INCL. HAUL1

CRUSHED SURFACING BASE COURSE3

2 HMA CL. 1/2 IN. PG 64H-28

4 SELECT BORROW INCL. HAUL

5 EMBANKMENT COMPACTION

6

7

SHOULDER RUMBLE STRIP TYPE 1

ASPHALT FOR FOG SEAL

8 SHOULDER FINISHING

9 SEPARATION LAYER

AND 2 BRIDGE DECK REHABILITATION.
BE INSTALLED AFTER COMPLETION OF BOTH PHASE 1 
RUMBLE STRIPS AND ASPHALT FOR FOG SEAL SHALL

NOTE:

10 PLANING BITUMINOUS PAVEMENT

SLOPE
EXI

STI
NG

(NOT TO SCALE)

ROADWAY SECTION B2

EXISTING
MATCH

0.15'
2

0.20'
2

0.35'
3

AND PAVEMENT
EXISTING SURFACING

67

0.33'
9

4 5

4:1 SLOPE210
0.15'

1
VARIES
0'-0.70'

SHLD.
4'

C
L

LW

DETOUR LANE (WB)
11'

C
L

CW1

VARIES 20'-0'

VARIES 33'-12'

SHLD.
VARIES 21'-1'

SHLD.
EXIST.

4'

EXIST. LANE (WB)
12'

EXIST. LANE (WB)
12'

EXIST. SHLD.
10'

CW1 263+13 TO CW1 266+22

1'

4'11'

SHLD.

(NOT TO SCALE)

ROADWAY SECTION B

4'

SHLD.

0.15'
2

0.20'
2

C
L

CW1

9
0.33'

SLOPE
4:1

3
0.35'

4 54 5

SLOPE

4:1

CW1 258+59 TO CW1 263+13

DETOUR LANE (WB)

1'

EXISTING SURFACING AND PAVEMENT

ROADWAY SECTION B3
(NOT TO SCALE)

SLOPE
EXI

STI
NG

EXISTING
MATCH

SHLD.
4'

DETOUR LANE (WB)
11' 2'

SHLD.
3'

SHLD.
3'

DETOUR LANE (EB)
11'

SHLD.
4'

C
L

LE

EXIST. LANE (EB)
12'

EXIST. LANE (EB)
12'

EXIST. SHLD.
10'

SLOPE

EXISTING

8

SHOULDER
EXISTING 

0.15'
2 10

67

LE 70+40 TO LE 94+60

0.15'
2

SLOPE

EXISTING

EXISTING SURFACING AND PAVEMENT

0.15'
2 10

6 7

VARIES
0'-0.70'

1

EXIST. SHLD.
10'

EXIST. LANE (EB)
12'

EXIST. LANE (EB)
12'4'

SHLD.
EXIST.

2' 2'

SHLD.
6'-13'

VARIES 

C
L

LE
C
L

CW1

3

2
0.20'

0.35'
CW1 257+50 TO CW1 258+59

EXISTING
MATCH

0.15'
2

0.20'
2

0.35'
3

EXISTING SURFACING AND PAVEMENT

ROADWAY SECTION B1
(NOT TO SCALE)

45

0.33'
9

4:1
 S

LOPE

0.15'
2 10

CW1 250+00 TO CW1 258+59

67

VARIES 0'-29'

SHLD.
4'

DETOUR LANE (WB)
11'

SHLD.
3' 2'

SHLD.
VARIES 3'-13'

DETOUR LANE (EB)
VARIES 12'-11'

SHLD.
VARIES 10'-4'

EXIST. SHLD.
10'

EXIST. LANE (EB)
12'

LANE (EB)(CLOSED)
12' EXIST.4'

SHLD.
EXIST.

1'

C
L

CW1

VARIES 0'-28'

C
L

LE

VARIES
0'-0.70'

1

SLOPE

EXISTING
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Plot 3

 

 

 

I-82

YAKIMA RIVER BRIDGES &

CHANDLER CANAL BR WB -

DECK REHABILITATION

ROADWAY SECTIONS
T. TREPANIER

A. SANGUINO

P. COOPER

A. KOLZOW

T. RUTSCHILLING
NHPP-0822(140)

22Y025

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AL
EJ

AN
DRO SANGUINO

43221

SEE SHEET CT1 76

LEGEND

ROADWAY EXCAVATION INCL. HAUL1

CRUSHED SURFACING BASE COURSE3

2 HMA CL. 1/2 IN. PG 64H-28

4 SELECT BORROW INCL. HAUL

5 EMBANKMENT COMPACTION

6

7

SHOULDER RUMBLE STRIP TYPE 1

ASPHALT FOR FOG SEAL

8 SHOULDER FINISHING

9 SEPARATION LAYER

RS3

0.15'
2

0.20'
2

0.35'
1SLOPEEXIS

TIN
G

8

SHOULDER
EXISTING 

EXISTING SURFACING AND PAVEMENT

ROADWAY SECTION C3
(NOT TO SCALE)

SLOPE

EXISTING

EXISTING
MATCH

LW 49+78 TO LW 55+14

SHLD.
4'

DETOUR LANE (EB)
11'2'

SHLD.
3'

SHLD.
3'

DETOUR LANE (WB)
11'

SHLD.
4'

LW

EXIST. LANE (EB)
12'

EXIST. LANE (EB)
12'

EXIST. SHLD.
10'

LW 58+40 TO LW 64+45

6 7

C
L

SLOPE

EXISTING

ROADWAY SECTION C1

2'

EXISTING
MATCH

4

0.15'
2

0.20'
2

0.35'
3

5

AND PAVEMENT
EXISTING SURFACING

6 7

4:1
 S

LOPE

0.33'
9

1

1
VARIES

0.35'

0'-0.70'

SHLD.
3'

VARIES 0'-21'

1' 1'

VARIES 12'-33'

DETOUR LANE (EB)
11'

C
L

CE1

C
L

LE

EXIST. SHLD.
10'

(CLOSED)
EXIST. LANE (EB)

12'
EXIST. LANE (EB)

12'4'

SHLD.
EXIST.

CE1 300+00 TO CE1 303+42

(NOT TO SCALE)

LESS THAN 3-FEET.
OF THE BARRIER TO THE EDGE OF THE DROP-OFF IS
ANCHORED WHERE LATERAL OFFSET FROM THE BACK
ACCORDING TO STD.SPEC.1-07.23(1). BARRIER SHALL BE
TEMPORARY CONCRETE BARRIER SHALL BE INSTALLED

AND 2 BRIDGE DECK REHABILITATION.
BE INSTALLED AFTER COMPLETION OF BOTH PHASE 1 
RUMBLE STRIPS AND ASPHALT FOR FOG SEAL SHALL

NOTE:

4'11'

SHLD.

(NOT TO SCALE)

ROADWAY SECTION C

0.15'
2

0.20'
2

C
L

4 5

CE1

9
0.33'

SLOPE
4:1 SLOPE

4:1

3
0.35'

2'

CE1 303+42 TO CE1 306+88

DETOUR LANE (EB)

3' SHLD.

1'

1'

EXISTING SURFACING AND PAVEMENT

ROADWAY SECTION C2
(NOT TO SCALE)

EXISTING
MATCH

SLOPE
EXI

STI
NG

0.15'

0.20'

0.35'
3

67

2

2

4:1 SLOPE

0.33'

4 5

1
1

VARIES

4'

0.35'

SHLD.
EXIST.

0'-0.70'

DETOUR LANE (EB)
11'

SHLD.
4'

SHLD.
3'2'

(CLOSED)
EXIST. LANE (WB)

12' VARIES 21'-0'

VARIES 17'-0'

VARIES 17'-3' SHLD.
DETOUR LANE (WB)

VARIES 12'-11'
10'-4' SHLD.

VARIES

EXIST. SHLD.
10'

CE1 306+88 TO CE1 311+11

1'

9

C
L

LW

EXIST. SHLD.
10'

EXIST. LANE (WB)
12'

C
L

CE1

CE1 306+88 TO CE1 308+91
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Plot 4

 

 

 

I-82

YAKIMA RIVER BRIDGES &

CHANDLER CANAL BR WB -

DECK REHABILITATION

ROADWAY SECTIONS
T. TREPANIER

A. SANGUINO

P. COOPER

A. KOLZOW

T. RUTSCHILLING
NHPP-0822(140)

22Y025

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AL
EJ

AN
DRO SANGUINO

43221

SEE SHEET CT1 76

LEGEND

ROADWAY EXCAVATION INCL. HAUL1

CRUSHED SURFACING BASE COURSE3

2 HMA CL. 1/2 IN. PG 64H-28

4 SELECT BORROW INCL. HAUL

5 EMBANKMENT COMPACTION

6

7

SHOULDER RUMBLE STRIP TYPE 1

ASPHALT FOR FOG SEAL

8 SHOULDER FINISHING

9 SEPARATION LAYER

10 PLANING BITUMINOUS PAVEMENT

RS4

9

EXISTING SURFACING AND PAVEMENT

ROADWAY SECTION D1
(NOT TO SCALE)

SLOPE

EXISTING

LW 70+45 TO LW 73+64

SHLD.
4'

DETOUR LANE (EB)
11'2'

SHLD.
3'

SHLD.
3'

DETOUR LANE (WB)
11'

SHLD.
4'

EXIST. LANE (EB)
12'

EXIST. LANE (EB)
12'

EXIST. SHLD.
10'

LW 82+66 TO LW 98+77

1'

0.15'
2

SHOULDER
EXISTING 

10

SLOPEEXIS
TIN

G

8

76

EXISTING
MATCH

C
L

LW

LW 101+68 TO LW 106+60

0.15'
2

0.20'
2

1

EXISTING SURFACING AND PAVEMENT

ROADWAY SECTION D3
(NOT TO SCALE)

SLOPE

EXISTING

EXISTING
MATCH

2'

SHLD.
3'

DETOUR LANE (EB)
11'

SHLD.
4'

EXIST. LANE (EB)
12'

6 7

CE2 357+81 TO CE2 365+49

SHLD.
20'-3'

VARIES

VARIES 24'-0'

SHLD.
EXIST.

10'

VARIES 25'-0'

EXIST. LANE (EB)
12'

CE2 361+23 TO CW2 365+49

GORE
8'-0'

VARIES

SHLD.
EXIST.

10'
EXIST. LANE (EB)

12'

EXISTING SURFACING AND PAVEMENT

C
L

C
L

LECE2

SHLD.
EXIST.

4'

0.33'
9

4:1
 S

LOPE

0'-0.70'
VARIES

0.35'
3

10 2
0.15'

C
L

CE2

C
L

LE

EXISTING SURFACING AND PAVEMENT

ROADWAY SECTION D2
(NOT TO SCALE)

EXISTING
MATCH

SLOPE
EXI

STI
NG

0.15'

0.20'

0.35'
3

67

2

2

4:1 SLOPE

4 5

1

1
VARIES

4'

0.35'

SHLD.
EXIST.

0'-0.70'

DETOUR LANE (EB)
11'

SHLD.
4'

SHLD.
3'2'

VARIES 0'-21'

VARIES 12'-33'

VARIES 3'-19' SHLD.

DETOUR LANE (WB)
VARIES 11'-12'

4'-10' SHLD.
VARIES

CE2 352+38 TO CE2 353+09

EXIST. SHLD.
10'

EXIST. SHLD.
10'

EXIST. LANE (WB)
12'

EXIST. LANE (WB)
12'

CE2 350+00 TO CE2 353+09

C
L

CE2

C
L

LW

0.33'
9

ROADWAY SECTION D
(NOT TO SCALE)

CE2 353+09 TO CE2 357+81

4'11'

SHLD.

4'

SHLD.

0.15'
2

0.20'
2

4 5
0.35'

3

SLOPE

4:1

SLOPE
4:1

9
0.33'

DETOUR LANE (EB)

CE2

C
L
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Plot 1
I-82

YAKIMA RIVER BRIDGES &

CHANDLER CANAL BR WB -

DECK REHABILITATION
P. COOPER

T. RUTSCHILLING

A. KOLZOW

PD1

A. SANGUINO

T. TREPANIER

76

22Y025

NHPP-0822(140)

SEE SHEET CT1

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AL
EJ

AN
DRO SANGUINO

43221

PAVING DETAILS

APPROACH SLAB

EAST BRIDGE

BR 82/213N

BRIDGE DECK
APPROACH SLAB

WEST BRIDGE

13

12

13

D

C

A

B

FOR BRIDGE PAVING DETAILS

SEE BRIDGE PLANS (BA1 - BA2)

L
W
 

5
5
+
7
9
.3

4

L
W
 

5
7
+
6
9
.9

4

(NOT TO SCALE)

ROADWAY BRIDGE APPROACH TRANSITION DETAILS (82/213N)

APPROACH SLAB

EAST BRIDGE

BR 82/215N

BRIDGE DECK
APPROACH SLAB

WEST BRIDGE

13

12

10

2

D

C

A

B

FOR BRIDGE PAVING DETAILS

SEE BRIDGE PLANS (BC1 - BC2)

L
W
 

6
5
+
0
5
.2

9

L
W
 

7
0
+
4
4
.8

3

(NOT TO SCALE)

ROADWAY BRIDGE APPROACH TRANSITION DETAILS (82/215N)

APPROACH SLAB

EAST BRIDGE

BR 82/215S

BRIDGE DECK
APPROACH SLAB

WEST BRIDGE

10

12

10

2

D

C

A

B

FOR BRIDGE PAVING DETAILS

SEE BRIDGE PLANS (BB1 - BB2)

L
W
 

6
4
+
2
7
.7

1

L
W
 

6
9
+
6
7
.6

0

(NOT TO SCALE)

ROADWAY BRIDGE APPROACH TRANSITION DETAILS (82/215S)

REFER TO SHEET PD2 FOR PAVING TRANSITION SECTION - WEST

REFER TO SHEET PD2 FOR PAVING TRANSITION SECTION - WEST AND EAST

REFER TO SHEET PD2 FOR PAVING TRANSITION SECTION - WEST AND EAST

APPROACH SLAB

EAST BRIDGE

BR 82/215S

BRIDGE DECK
APPROACH SLAB

WEST BRIDGE

13

2

10

2

D

C

A

B

L
W
 

6
4
+
2
7
.7

1

L
W
 

6
9
+
6
7
.6

0

(NOT TO SCALE)

REFER TO SHEET PD2 FOR PAVING TRANSITION SECTION - WEST AND EAST

REFER TO SHEET PD2 FOR PAVING TRANSITION SECTION - WEST AND EAST

* *
2

11

11

ROADWAY BRIDGE TEMPORARY HMA PAVING TRANSITION DETAIL (82/215S)11

OFF BEFORE THE CONCRETE BRIDGE WORK.

TEMPORARY HMA OVERLAY SHALL BE PLANED

PRIOR TO PHASE 2 BRIDGE DECK WORK, THE*

11

11

*

10

PAVING (HMA OR MODIFIED CONCRETE OVERLAY)

A

BRIDGE 82/213N

BRIDGE 82/215N

BRIDGE 82/215S

(TEMP HMA OVERLAY)
BRIDGE 82/215S

B

0.125'

C

0.125'

D

0.125' 0.125'

0.15' 0.125' 0.125' 0.15'

0.15' 0.15' 0.15' 0.15'

PLANING / GRINDING (HMA OR CONCRETE)

BRIDGE 82/213N

BRIDGE 82/215N

BRIDGE 82/215S

(TEMP HMA OVERLAY)
BRIDGE 82/215S

A B C D

0.0' 0.0'

0.0' 0.0'

0.15' 0.15' 0.15' 0.15'

0.15' 0.0' 0.0' 0.15'

ROADWAY BRIDGE APPROACH PAVING DEPTHS

14 14

10

SEE NOTE 1
60' MIN.

SEE NOTE 1
72' MIN.

SEE NOTE 1
72' MIN.

*

*

*

0.125'

0.125'

0.125'

0.15'

0.15'

0.125'0.125'

0.125'

 

LEGEND

10

2 HMA CL. 1/2 IN. PG 64H-28

12

13 CEMENT CONCRETE PAVEMENT GRINDING

PLANING BITUMINOUS PAVEMENT

11 TACK COAT

MODIFIED CONCRETE OVERLAY

14 HMA SAWCUT AND SEAL

14** ** **

**
SEE STD. PLAN A-40.20 DETAIL 6.

SEAL EXISTING TRANSVERSE JOINT.

2.

1.

CONCRETE PAVEMENT
LOCATION AS JOINTS OF EXISTING CEMENT 
JOINTS SHOULD BE INSTALLED IN THE SAME 

CONCRETE PAVEMENT
AWAY FROM BRIDGE IN EXISTING CEMENT 
EXTEND TRANSITION TO MATCH THE NEXT JOINT 

NOTE:

12

SEE NOTES 1 AND 2
60' MIN.

SEE NOTES 1 AND 2
60' MIN.

SEE NOTES 1 AND 2
60' MIN.

SEE NOTES 1 AND 2
72' MIN.

SEE NOTES 1 AND 2
72' MIN.



LEGEND

10

2 HMA CL. 1/2 IN. PG 64H-28

8

12

SHOULDER FINISHING

MODIFIED CONCRETE OVERLAY

PLANING BITUMINOUS PAVEMENT

1 ROADWAY EXCAVATION INCL. HAUL

12' 12' 4'

SHLD.SHLD.

10'

LANELANE

8

(NOT TO SCALE)

8

PAVING TRANSITION SECTION - WEST

10
0.15' - 0'

VARIES

212

13
0' - 0.15'

VARIES
10 1

0.20'

2

0.15' - 0.125'

VARIES

0.15' - 0.125'

VARIES

0.15' - 0.125'

VARIES

C
L

2
0.15' - 0'

VARIES

(SECTION REVERSED)

EXISTING SURFACING AND PAVEMENT

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

lopezs

2/14/2023

3:27:28 PM
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Plot 2
I-82

YAKIMA RIVER BRIDGES &

CHANDLER CANAL BR WB -

DECK REHABILITATION
P. COOPER

T. RUTSCHILLING

A. KOLZOW

PD2

A. SANGUINO

T. TREPANIER

76

22Y025

NHPP-0822(140)

SEE SHEET CT1

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AL
EJ

AN
DRO SANGUINO

43221

PAVING DETAILS

11

LW 57+70 TO LW 58+40

LW 55+14 TO LW 55+79

BRIDGE: 82/213N

LW 64+43 TO LW 65+05

BRIDGE: 82/215N

LE 63+45 TO LE 64+28

BRIDGE: 82/215S

13 CEMENT CONCRETE PAVEMENT GRINDING

(NOT TO SCALE)

PAVING TRANSITION SECTION - EAST

LW 70+45 TO LW 70+65

BRIDGE: 82/215N

LE 69+67 TO LE 70+40

BRIDGE: 82/215S

12' 12' 4'

SHLD.SHLD.

10'

LANELANE

8 8

210

C
L

0' - 0.15'

VARIES

EXISTING SURFACING AND PAVEMENT

(SECTION REVERSED)

0.125' - 0.15'

VARIES
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CODE L.F. L.F. EACH L.F.

AL1 6059
AL1 6418

AL2 365
AL2-1 1
AL2 2565

AL2-2 38 1

AL3-1 450 1
AL3 115

AL4 73
AL4 395
AL4 1262
AL4 577
AL4 57

AL4 298

AL5 3471
AL5 279
AL5 230

AL1 1636

AL2 320
AL2 8335
AL2 2615
AL2 313

AL3 311

14367 21327 1 488
REGION NO. STATE

J. VENEGAS
J. VENEGAS
J. TRUDEAU
A. SANGUINO
T. TREPANIER

DATE DATE BY SHEETS

OF

QUANTITY TABULATION - ALIGNMENT & SITE PREP

12

I-82
YAKIMA RIVER BRIDGES &
CHANDLER CANAL BR WB - 

DECK REHABILITATION

QTAL 1

SHEET

NHPP-0822 (140)

10 WASH

JOB NUMBER

LW 44+35.42 (52' RT)

LE 98+94.97 (12' RT) TO 101+91.17 (12' RT)

NOTE:
THE FIRST NUMBER OF THE "CODE" BELOW 
REFERS TO THE SHEET NO. OR THE SHEET 
REFERENCE NO. SHOWING THE 
CONSTRUCTION FEATURE.  

THE SECOND NUMBER REFERS TO THE 
CONSTRUCTION FEATURE FOUND ON THAT 
SHEET.

PHASE 1

GENERAL NOTES:

LE 48+28.46 (12' RT) TO 73+98.33 (12' RT)

LOCATION   \  UNIT OF MEASURE 

LE 48+28.85 TO 108+87.78

LE 98+36.26 (18' RT) TO 98+92.68 (16' RT)

QUANTITY TABULATION - ALIGNMENT & SITE PREP

LW 103+49.42 TO 138+19.99

LW 45+92.71 (12' LT) TO 72+02.33 (18' LT)
LW 45+92.69 TO 129+28.00

LW 46+64.58 (12' RT) TO 49+77.75 (12' RT)

LE 73+98.33 (12' RT) TO 75+13.49 (18' RT)

LE 76+65.84 (12' RT) TO 77+38.94 (18' RT)
LE 76+65.84 (12' RT) TO 80+60.53 (12' RT)
LE 80+60.53 (12' RT) TO 93+21.49 (12' RT)
LE 93+21.49 (12' RT) TO 98+94.97 (12' RT)

LW 52+79 (49' RT)

LW 55+51.33 (75' RT) TO 55+80.35 (26' RT)

LE 47+38.34 (12' LT) TO 111+63.27 (12' LT)

LW 38+38.83 (12' RT) TO 42+03.77 (12' RT)

LE 107.00.90 (16' RT) TO 109+77.77 (12' RT)

LE 22+60.68 TO 38+96.75

LE 38+50.18 (12' LT) TO 41+70.00 (12' LT)

PHASE 2

LW 118+23.79 (12' RT) TO 120+52.55 (12' RT)

LW 75+50.67 (12' LT) TO 78+62.04 (12' LT)

REVISION

ENTERED BY
CHECKED BY

REGION ADM.

DESIGNED BY

PROJ. ENGR.

SHEET TOTAL
FED. AID PROJ. NO.

22Y025
CONTRACT NO. 76

1. COMPOST SOCK QUANTITIES ARE FOR BOTH 
PHASE 1 AND PHASE 2.
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CODE L.F. L.F. EACH L.F.

AL4 580
AL4 1231
AL4 362
AL4 94

AL5 570
AL5 229
AL5 671

2701 1036
17068 22363 1 488

REGION NO. STATE

J. VENEGAS
J. VENEGAS
J. TRUDEAU
A. SANGUINO
T. TREPANIER

DATE DATE BY

22Y025
QUANTITY TABULATION - ALIGNMENT & SITE PREP

OF

REGION ADM. CONTRACT NO. 76

REVISION SHEETS

I-82
YAKIMA RIVER BRIDGES &
CHANDLER CANAL BR WB - 

DECK REHABILITATION

QTAL 2
10 WASH

NHPP-0822 (140)

DESIGNED BY

FED. AID PROJ. NO.

ENTERED BY SHEET

CHECKED BY JOB NUMBER 13

PROJ. ENGR.

SHEET TOTAL
PROJECT TOTAL

LW 103+30.46 (12' LT) TO 109+00.00 (12' LT)
LE 106+59.70 (12' RT) TO 108+87.99 (12' RT)
LE 115+45.75 (12' LT) TO 122+16.50 (12' LT)

LW 99+46.90 (18' LT) TO 100+40.55 (12' LT)

LW 78+62.04 (12' LT) TO 84+41.95 (12' LT)
LW 84+41.95 (12' LT) TO 96+76.16 (12' LT)

QUANTITY TABULATION - ALIGNMENT & SITE PREP

NOTE:
THE FIRST NUMBER OF THE "CODE" BELOW 
REFERS TO THE SHEET NO. OR THE SHEET 
REFERENCE NO. SHOWING THE 
CONSTRUCTION FEATURE.  

THE SECOND NUMBER REFERS TO THE 
CONSTRUCTION FEATURE FOUND ON THAT 
SHEET.

GENERAL NOTES:

LOCATION   \  UNIT OF MEASURE 
PHASE 2

LW 96+76.16 (12' LT) TO 100+40.55 (12' LT)



FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

lopezs

2/14/2023

3:27:36 PM
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Plot 1

T.9N. R.24E. W.M.

SCALE IN FEET

0 50 100

I-82

YAKIMA RIVER BRIDGES &

CHANDLER CANAL BR WB -

DECK REHABILITATION

2

2

L
W
 

3
3
+
0
0

I-82

LW LINE

LE LINE

 

 

 

 

 

 

 

 

 

 

J. TRUDEAU

T. TREPANIER

S. BOURQUE

T. RUTSCHILLING

A. SANGUINO ALIGNMENT & SITE PREP

N 89°48'25" E

N 89°48'25" E

25 30

LE LINE

LEGEND

EXISTING GRATE INLET

SEE SHEET CT1

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AL
EJ

AN
DRO SANGUINO

43221

AL1

76

NHPP-0822(140)

22Y025 14

NOTE:

UTILITY LOCATIONS ARE APPROXIMATE, CONTRACOTR TO VERIFY1.

L
E
 
3
3
+
0
0

3025

DRAINAGE PIPE

EXISTING

LE 22+60.68 P.O.T.

I-82 MP 81.24 (EB)

BEGIN CONSTRUCTION

N 89°48'25" E

PHASE 2

LE 22+61

BEGIN REMOVING PAINT LINE

PHASE 1

LE 31+61

BEGIN REMOVING PAINT LINE
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TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER
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NO.
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PLAN REF NO
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2/14/2023
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Plot 2

DECK REHABILITATION

CHANDLER CANAL BR WB -

YAKIMA RIVER BRIDGES &

I-82

T.9N. R.24E. W.M.

SCALE IN FEET

0 50 100

2

2

2

2

L
W
 

5
4
+
5
0

L
W
 

4
3
+
5
0

L
W
 

3
3
+
0
0

L
W
 

4
3
+
5
0

I-82

I-82

LW LINE

LE LINE

LW LINE

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT SLENGTH

2900'LW 48+77.97 44°22'10" RT. 1182.57' 2245.74'

2800'LE  48+35.89 44°20'45" RT. 1141.12' 2167.15'

LE 48+35.89 P.I.

LW 48+77.97 P.I.

24°03'10" RT. 1825' 388.80' 766.14'

22°10'24" RT. 1700' 333.12' 657.90'

CE1 304+52.84 P.C.

LW 36+95.40 P.C.

 

 

 

 

 

J. TRUDEAU

T. TREPANIER

S. BOURQUE

T. RUTSCHILLING

A. SANGUINO

CE1 LINE

CE1 307+85.96

PROTECT IN PLACE

EX INLET

CW2 LINE

CW2 200+01.64 P.C.

CW2 LINE

CW2 207+67.78 P.T.CE1 L
INE

CW2 203+90.44

LEGEND

T.9N. R.24E. W.M.

0.08'/FT

0.08'/FT

0.08'/FT

0.08'/FT

N 89°48'25" E
35

LW 38+38.79 P.C. 

LW LINE

N 89°48'25" E

LE 36+94.77 P.C. 

CW2 203+90.44 P.I.

CE1 307+85.96 P.I.

LE LINE

SEE SHEET CT1

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AL
EJ

AN
DRO SANGUINO

43221

AL2

76

# QUANTITY TABULATION

1

2

NHPP-0822(140)

22Y025 15

LW 38+38.79 (12.0', 16.0' RT)

BEGIN/END SAWCUT

LE 38+80.18 (12.0', 16.0' LT)

BEGIN/END SAWCUT

LE 41+91.18 (12.0', 16.0' LT)

BEGIN/END SAWCUT

LW 43+93.26 (12.0', 16.0' RT)

BEGIN/END SAWCUT

LE 49+84.40 (12.0', 16.0' LT)

BEGIN/END SAWCUT

NOTE:

THE CONTRACTOR SHALL PROTECT MONUMENT IN-PLACE.

AND SEDIMENT CONTROL DETAILS.
SEE SHEET EC1 FOR TEMPORARY EROSION

UTILITY LOCATIONS ARE APPROXIMATE, CONTRACTOR TO VERIFY

3.

2.

1.

SEE NOTE 3

SEE NOTE 3

LW 45+53.25 (12.0', 16.0' RT)

BEGIN/END SAWCUT

LW 47+56.81 (12.0', 22.0' LT)

BEGIN/END SAWCUT

LW 49+77.75 (12.0', 16.0' RT)

BEGIN/END SAWCUT

?

COMPOST SOCK 

INLET PROTECTION

EXISITNG UTILITY BOX

EXISTING GUARDRAIL

EXISTING SIGN 

EXISTING GRATE INLET

EXISTING MONUMENT CASE AND COVER

LE 46+27 (12.0', 22.0' RT)

BEGIN/END SAWCUT

ALIGNMENT/ SITE PREP /TESC PLAN

40

40

35
205

5045

5045

210

205

310

305

?

?

+
1

DRAINAGE PIPE

EXISTING

DRAINAGE PIPE

EXISTING

DRAINAGE PIPE

EXISTING

LE 46+51.01 (12.0', 16.0' LT)

BEGIN/END SAWCUT

PHASE 1

LE 46+97 (12.0' LT)

BEGIN REMOVING PAINT LINE

PHASE 1

LE 46+27 (12.0' RT)

BEGIN REMOVING PAINT LINE

PHASE 1

LW 38+39

BEGIN REMOVING PAINT LINE

PHASE 1

LW 42+66

END REMOVING PAINT LINE

WEATHER STATION POLE

EXISTING CAMERA AND 

LW 38+38.79 P.O.C.

CW2 200+00.00 P.O.T. =

I-82 MP 81.54 (WB)

BEGIN CW2 LINE - PHASE 1

LW 49+77.75 P.O.C.

CE1 311+10.74 P.T. =

I-82 MP 81.75 (WB)

END CE1 LINE - PHASE 2

LE 49+84.36 P.O.C. (12.0' LT)

CW2 211+79.96 P.O.T. =

I-82 MP 81.76 (EB)

END CW2 LINE - PHASE 1

LE 38+50.18 P.O.C. (11.6' LT) =

CE1 300+00.00 P.O.T.

I-82 MP 81.54 (EB)

BEGIN CE1 LINE - PHASE 2
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Plot 3

DECK REHABILITATION

CHANDLER CANAL BR WB -

YAKIMA RIVER BRIDGES &

I-82

SCALE IN FEET

0 50 100

2

2

2

2
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7
7
+
0
0

L
W
 

6
6
+
0
0

L
W
 

5
4
+
5
0

L
W
 

6
6
+
0
0

I-82

I-82

LW LINE

LE LINE

LW LINE

LE LINE

P.I. STATION DELTA RADIUS TANGENT SLENGTH

2900'LW 48+77.97 44°22'10" RT. 1182.57' 2245.74'

2800'LE  48+35.89 44°20'45" RT. 1141.12' 2167.15'

R
IV

E
R

Y
A

K
IM

A

C
A

N
A

L

C
H

A
N

D
L
E

R

NOT INCLUDED IN PROJECT

BRIDGE 82/213S

INCLUDED IN PROJECT

BRIDGE 82/213N

INCLUDED IN PROJECT

BRIDGE 82/215N

INCLUDED IN PROJECT

BRIDGE 82/215S

LW 59+41.15 P.T.

LE 59+61.92 P.T.

 

 

 

 

 

 

 

 

 

 

J. TRUDEAU

T. TREPANIER

S. BOURQUE

T. RUTSCHILLING

A. SANGUINO

0.08'/FT

0.08'/FT

S 45°50'50" E

S 45°50'50" E

S 45°50'50" E

S 45°50'50" E

LEGEND

CONTROL POINT No. STATION OFFSET NORTHING EASTING

CP-1

CP-2

CP-3

55+73.90 19.7' RT 1830023.01

64+29.42 19.3' LT 323452.25 1830662.90

64+29.86 25.1' RT 323420.14 1830632.33

CONTROL POINT No. STATION OFFSET NORTHING EASTING

69+81.85 323142.45 1831132.07

69+66.79 19.3' LT 323077.95 1831048.46

69+66.07 24.7' RT 323046.88 1831017.29

CP-4

CP-5

CP-6

123.8' LT

324127.75

SEE SHEET CT1

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AL
EJ

AN
DRO SANGUINO

43221

AL3

76

#

1

CURVE DATA

NHPP-0822(140)

22Y025 16

SEE NOTE 3

NOTE:

THE CONTRACTOR SHALL PROTECT MONUMENT IN-PLACE.

AND SEDIMENT CONTROL DETAILS.
SEE SHEET EC1 FOR TEMPORARY EROSION

UTILITY LOCATIONS ARE APPROXIMATE, CONTRACTOR TO VERIFY

3.

2.

1.

SEE NOTE 3

SEE NOTE 3

SEE NOTE 3

?

LW 55+17.52 (12.0', 16.0' RT)

BEGIN/END SAWCUT

LW 58+39.93 (12.0', 16.0' RT)

BEGIN/END SAWCUT

LW 64+47.31  (12.0', 16.0 RT)

BEGIN/END SAWCUT

LE 63+44.49  (12.0', 16.0 LT)

BEGIN/END SAWCUT

LW 71+04.44  (12.0', 16.0' RT)

BEGIN/END SAWCUT

LE 70+39.39  (12.0', 16.0' LT)

BEGIN/END SAWCUT

LE 70+39.61  (12.0', 22.0' LT)

BEGIN/END SAWCUT

LW 73+63.67 (21.9', 28.6' LT)

BEGIN/END SAWCUT

LW 58+35.07 (12.0' LT)

BEGIN/END SAWCUT

LW 55+14.29 (11.0' LT)

BEGIN/END SAWCUT

LW 64+43.22 (12.0' LT)

BEGIN/END SAWCUT

LE 63+47.59  (12.0' RT)

BEGIN/END SAWCUT

LW 71+04.34 (16.0' LT)

BEGIN/END SAWCUT

QUANTITY TABULATION

COMPOST SOCK 

SAWCUT LINE

EXISTING OVERHEAD UTILITY

EXISTING CABLE BARRIER

EXISTING UTILITY BOX

EXISTING LIGHTING

EXISTING GRATE INLET

EXISTING MONUMENT CASE AND COVER

EXISTING SURVEY CONTROL POINT

ALIGNMENT/ SITE PREP /TESC PLAN

60

55

65

60

55 65

70
75

70
75

??

DRAINAGE PIPE

EXISTING

T
. 9N
. R
. 24E

. W
.M
.

T
. 9N
. R
. 25E

. W
.M
.

T
. 9N
. R
. 24E

. W
.M
.

T
. 9N
. R
. 25E

. W
.M
.

(POWER & FIBER LINES)

LOCATION OF OVERHEAD UTILITY LINES

LW 55+28.39 P.O.C.

I-82 MP 81.85 (WB)

BEGIN PROJECT

CP-1

CP-3

CP-2

CP-4

CP-5

CP-6

LW 70+59.59 P.O.T. (100.2' RT) 

LE 69+90.76 P.O.T. =

I-82 MP 82.14 (EB)

END PROJECT
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Plot 4

DECK REHABILITATION

CHANDLER CANAL BR WB -

YAKIMA RIVER BRIDGES &

I-82

SCALE IN FEET

0 50 100

2

2
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8
8
+
5
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L
W
 

9
9
+
5
0

L
W
 

7
7
+
0
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L
W
 

8
8
+
5
0

I-82

I-82

LW LINE

LE LINE

LW LINE

LE LINE

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT SLENGTH

2100'LW 110+21.85 83°27'05" LT. 1872.72' 3058.65'

2200'83°25'25" LT. 1960.95' 3203.24'

LW 91+49.14 P.C.

LE 90+72.92 P.C.

 

 

 

 

 

 

 

 

 

 

J. TRUDEAU

T. TREPANIER

S. BOURQUE

T. RUTSCHILLING

A. SANGUINO ALIGNMENT & SITE PREP

R
D

C
O

U
N

T
R

Y

W
IN

E

T.8N. R.25E. W.M.

0.08'/FT

0.08'/FT

INTERCHANGE
WINE COUNTRY

INTERCHANGE
WINE COUNTRY

S 45°50'50" E

S 45°50'50" E

S 45°50'50" E

S 45°50'50" E

LEGEND

SEE SHEET CT1

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AL
EJ

AN
DRO SANGUINO

43221

AL4

76

NHPP-0822(140)

22Y025 17

NOTE:

THE CONTRACTOR SHALL PROTECT MONUMENT IN-PLACE.

UTILITY LOCATIONS ARE APPROXIMATE, CONTRACTOR TO VERIFY

2.

1.

SEE NOTE 2

SEE NOTE 2

?

LE 94+60.16 (12.0', 22.0' RT)

BEGIN/END SAWCUT

LW 82+65.97 (13.0', 23.0' LT)

BEGIN/END SAWCUT

LW 98+77.27 (12.0', 22,'0 LT)

BEGIN/END SAWCUT

SAWCUT LINE

ABOVE GROUND UTILITY

EXISTING CABLE BARRIER

EXISTING UNKNOWN BOX

EXISTING LIGHTING

EXISTING GRATE INLET

EXISTING MONUMENT CASE AND COVER

LE  110+33.87

80
85

80
85

D
IR

P

D
IR

P

?
?

?

?? P

90

95

90

95

?
?

DRAINAGE PIPE

EXISTING

NOT INCLUDED IN PROECT

BRIDGE 82/216

NOT INCLUDED IN PROECT

BRIDGE 82/217

T
. 8

N
. R
. 2

5E
. W
.M
.

T
. 9

N
. R
. 2

5E
. W
.M
.

ATTACHED TO UNDERNEATH BRIDGE DECK

6" NATURAL GAS IN 10" CONDUIT

UNDERNEATH BRIDGE DECK

CROSSING/ATTACHED TO

3" TELE COMM CONDUIT

FIBER OPTIC

AERIAL



FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

lopezs

2/14/2023

3:27:39 PM

K:\454306\Projects\XL6477 - I-82 Yakima River Bridges & Chandler Canal Br WB - Deck Rehab\CAD\_Sheets\080-Align\XL6477_PS_AL.dgn

10

 

 

 

 

 

  

  

 

 

 

 
  

 

Plot 5

DECK REHABILITATION

CHANDLER CANAL BR WB -

YAKIMA RIVER BRIDGES &

I-82

T.8N. R.25E. W.M.

2
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+
5
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W
 

1
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0
+
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1
1
0
+
5
0
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1
2
3
+
0
0

I-82

I-82

LW LINE

LE LINE

LW LINE

LE LINE

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT SLENGTH

2100'LW 110+21.85 83°27'05" LT. 1872.72' 3058.65'

2200'83°25'25" LT. 1960.95' 3203.24'

LW 122+07.78 P.T.

LE 122+76.16 P.T.

 

 

 

 

 

 

 

 

 

 

J. TRUDEAU

T. TREPANIER

S. BOURQUE

T. RUTSCHILLING

A. SANGUINO ALIGNMENT & SITE PREP

CE2 352+44.95 P.C.

CE2 L
INE

CE2 359+22.56

CE2 LINE

CE2 365+42.29 P.T.

CW1 357+27.64

CW1 250+03.51 P.C.

CW1 LIN
E

CW1 LINE

1850'42°45'11" LT. 1380.44'724.13'

1820'40°50'31" LT. 677.61' 1297.34'

T.8N. R.25E. W.M.

0.10'/FT

0.10'/FT

0.10'/FT

0.10'/FT

N 5
0°43
'45"
 E

N 5
0°43
'45"
 E

SCALE IN FEET

0 50 100

SEE SHEET CT1

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AL
EJ

AN
DRO SANGUINO

43221

AL5

76

CW1 263+83.94 P.T.

NHPP-0822(140)

22Y025 18

NOTE:

THE CONTRACTOR SHALL PROTECT MONUMENT IN-PLACE.

UTILITY LOCATIONS ARE APPROXIMATE, CONTRACTOR TO VERIFY

2.

1.

SEE NOTE 2

SEE NOTE 2

SEE NOTE 2

SEE NOTE 2

LW 101+66.19 (18.5', 28.5' LT)

BEGIN/END SAWCUT

LEGEND

?

SAWCUT LINE

EXISTING UTILITY BOX

EXISTING LIGHTING

EXISTING MONUMENT CASE AND COVER

LW 108+99.67 (12.0', 22.0' LT)

BEGIN/END SAWCUT

LW 109+57.04 (12.0', 16.0' RT)

BEGIN/END SAWCUT

LE 112+40.45 (12.0', 16.0' LT)

BEGIN/END SAWCUT

LE 114+52.12 (12.0', 16.0' LT)

BEGIN/END SAWCUT

LW 117+45.72 (12.0', 16.0' RT)

BEGIN/END SAWCUT

LW 120+53.83 (12.0', 16.0' RT)

BEGIN/END SAWCUT LE 122+23.48 (12.0', 16.0' LT)

BEGIN/END SAWCUT

LE 104+69.10 (12.0', 16.0' LT)

BEGIN/END SAWCUT

LE  110+33.87

LW 106+59.70 (12.0', 16.0' RT)

BEGIN/END SAWCUT

100

110

105

100

110

105

255

?
?

?

?

120

115

120115

260

265

360

355

365

PHASE 2

LW 120+53

END REMOVING PAINT LINE

PHASE 2

LE 122+76

END REMOVING PAINT LINE

PHASE 2

LW 122+08

BEGIN REMOVING PLASTIC LINE

LW 106+59.70 P.O.C. (11.6' RT)

CE2 350+00.00 P.O.T. =

I-82 MP 82.82 (WB)

BEGIN CE2 LINE - PHASE 2

LW 120+52.59 P.O.C. (12'.0 RT)

CW1 266+21.62 P.O.T. =

I-82 MP 83.09 (WB)

END CW1 LINE - PHASE 1

LE 122+23.53 P.O.C.

CE2 365+49.29 P.O.T. =

I-82 MP 83.14 (EB)

END CE2 LINE - PHASE 2

LE 104+69.08 P.O.C.

CW1 250+00.00 P.O.T. =

I-82 MP 82.80 (EB)

BEGIN CW1 LINE - PHASE 1
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Plot 6

DECK REHABILITATION

CHANDLER CANAL BR WB -

YAKIMA RIVER BRIDGES &

I-82

SCALE IN FEET

0 50 100

P. COOPER

T. RUTSCHILLING

A. KOLZOW
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I-82

I-82

LW LINE

LE LINE

LW LINE

LE LINE

ALIGNMENT & SITE PREP

T.9N. R.25E. W.M.

LEGEND

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT SLENGTH

6100'LW 167+45.27 36°42'60" RT. 2024.27' 3909.04'

6000'44°20'45" RT. 2445.24' 4643.88' 0.05'/FT

0.05'/FT

N 50°43'45" E

N 50°43'45" E

N 50°43'45" E

N 50°43'45" E

EXISTING GRATE INLET

SEE SHEET CT1

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
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AL
EJ

AN
DRO SANGUINO

43221

LW 147+21.00 P.C.

LE 147+88.49 P.C.

LE LINE

EXISTING MONUMENT CASE AND COVER

NHPP-0822(140)

22Y025 19

76

NOTE:

THE CONTRACTOR SHALL PROTECT MONUMENT IN-PLACE.

UTILITY LOCATIONS ARE APPROXIMATE, CONTRACTOR TO VERIFY

2.

1.

SEE NOTE 2

SEE NOTE 2

LE  172+33.73

130
125

135

130
125

135

140

150

145

140

150
145

DRAINAGE PIPE

EXISTING

DRAINAGE PIPE

EXISTING

LW 138+20.00 P.O.T.

I-82 MP 83.42 (WB)

END CONSTRUCTION

T. 8N
. R
. 25E

. W
.M
.

T. 9N
. R
. 25E

. W
.M
.

S
E
C
. 
3
2

S
E
C
. 
3
1

S
E
C
. 
5

S
E
C
. 
6

LE 127+03.47 P.O.T.

I-82 MP 83.25 (EB)

END CONSTRUCTION

PHASE 2

LW 129+28

END REMOVING PAINT LINE

PHASE 1

LW 138+20

END REMOVING PLASTIC LINE
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Plot 1
I-82

YAKIMA RIVER BRIDGES &

CHANDLER CANAL BR WB -

DECK REHABILITATION
P. COOPER

T. RUTSCHILLING

A. SANGUINO

T. TREPANIER

76

22Y025

NHPP-0822(140)

SEE SHEET CT1

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AL
EJ

AN
DRO SANGUINO

43221

TESC DETAILS

S. BOURQUE

NOTES:

 

REFER TO STANDARD SPECIFICATION, SECTION 8-01.3(16) FOR REMOVAL.6.

SECTION 8-01.3(15).
PERFORM MAINTENANCE IN ACCORDANCE WITH STANDARD SPECIFICATION,5.

AS DETERMINED BY THE ENGINEER.
OF THE COMPOST SOCK PER STANDARD SPECIFICATION, SECTION 8-01.3(12)
THE COMPOST SOCK WITHOUT COMPROMISING THE INTENDED FUNCTION
WHEN ACCUMULATION HAS REACHED 1/2 OF THE EFFECTIVE HEIGHT OF 
REMOVE SEDIMENT FROM THE UP SLOPE SIDE OF THE COMPOST SOCK 4.

WHEN VEGETATION COVERS THE SURFACE. 
COMPOST TO BE DISPERSED ON SITE AS DETERMINED BY THE ENGINEER, 3.

                   
SOCK ENDS 12" (IN) BEHIND ONE ANOTHER AND SECURLEY TIE TOGETHER.
SECURELY KNOT EACH END OF COMPOST SOCK. OVERLAP ADJACENT COMPOST 2.

SECTION 9-14.5(6).     
COMPOST SOCK SHALL BE IN ACCORDANCE WITH STANDARD SPECIFICATION, 1.

ISOMETRIC VIEW

(TYP.)

WIRE TIED

8"

MINIMUM

1
2
"

M
IN
IM

U
M

4
"
 

M
A

X
.

GRATE SHOWN)

DRAINAGE GRATE (CIRCULAR

ISOMETRIC VIEWSECTION VIEW

NOT TO SCALE

NOTES:

COMPOST SOCK DETAIL CATCH BASIN INSTALLATION

STORM DRAIN INLET PROTECTION

5" MAX.

RETRIEVAL SYSTEM (TYP.) COMPOST SOCK - MEDIAN DITCH INSTALLATION

12" (TYP.)

6" MIN.6" MIN.

STAKES

36" MAX. BETWEEN

A

MEDIAN DITCH SECTION VIEW

SEE NOTE 1

COMPOST SOCK ~

SEE DETAIL

COMPOST SOCK BERM

8"

MINIMUM

1
2
"

M
IN
IM

U
M

4
"
 

M
A

X
.

3
"
 

M
IN
.

COMPOST SOCK BERM DETAIL
A

20

FIL
L S

LOPE

STEEL COVER PLATE

MIN. 1/4" THICK

DRAINAGE GRATE

OVERFLOW BYPASS

STEEL COVER PLATE

MIN. 1/4" THICK
PERFORM MAINTENANCE IN ACCORDANCE WITH STANDARD SPECIFICATION 8-01.3(15).7.

COLLECTED MATERIAL.
THE RETRIEVAL SYSTEM MUST ALLOW REMOVAL OF THE BIGD WITHOUT SPILLING THE6.

THE BIGD SHALL HAVE A BUILT-IN HIGH-FLOW RELIEF SYSTEM (OVERFLOW BYPASS).5.

WILL SERVICE.
SIZE THE BELOW INLET GRATE DEVICE (BIGD) FOR THE STORM WATER STRUCTURE IT 4.

COVER PLATE SHALL COMPLETELY COVER PERIMETER OF INLET.3.

SEE ALIGNMENT AND SITE PREP SHEETS FOR INLET PROTECTION LOCATIONS.2.

SEE STANDARD PLAN I-40.201.

ECD1

OVERLAP

12" (IN) MIN.

3
"
 

M
IN
.

36" (IN) O.C. (TYP.)

WOODEN STAKE, SPACED EVERY 

2" (IN) × 2" (IN) × 24" (IN) UN-TREATED 

SEE DETAIL

COMPOST SOCK ~ 

SEE NOTE 1

COMPOST SOCK ~ 

 WOODEN STAKE

2" (IN) × 2" (IN) × 24" (IN) UNTREATED

OVERFLOW BYPASS (TYP.)

WATER

FILTERED

TRIM

GRATE FRAME

BELOW INLET GRATE DEVICE

~ RECTANGULAR GRATE SHOWN

DRAINAGE GRATE

UNTREATED WOODEN STAKE

2" (IN) × 2" (IN) × 24" (IN)

SEE NOTE 1

COMPOST SOCK (TYP)~ 

UNTREATED WOODEN STAKE

2" (IN) × 2" (IN) × 32" (IN)

UNTREATED WOODEN STAKE

2" (IN) × 2" (IN) × 24" (IN)

BELOW INLET GRATE DEVICE

AND DEBRIS

SEDIMENT 
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CODE EACH L.F. L.F. L.F. EACH EACH L.F. L.F. L.F.

TP1-1 7817

TP1-2 8281
TP1-2 8281

TP1-2-1 537.5 5
TP1-2-2 1 1
TP1-2-3 6737.5 5
TP1-2 2889

TP1-3 8
TP1-3-1 13.5 3
TP1-3-2 250 5
TP1-3-3 1 1
TP1-3 28

TP1-3-4 13.5 3
TP1-3-5 262.5 5
TP1-3-6 1 1
TP1-3-7 223 7
TP1-3-8 1 4
TP1-3-9 62.5 1

TP1-4 2178
TP1-4 2198

TP1-5 176
TP1-5-1 645 7
TP1-5 431

TP1-5-2 1 1
TP1-5-3 328 7

TP1-6 1440

TPW1 8001
TPW1 7727

TPW2 364
TPW2 2777
TPW2 2681

TPW3 326
1 27 62.5 7787.5 4 36 9249 47514

REGION NO. STATE

J. VENEGAS
J. VENEGAS
J. TRUDEAU
A. SANGUINO
T. TREPANIER

DATE DATE BY SHEETS

OF
QUANTITY TABULATION - PHASE 1 & 2 TEMP PAVING & 

PAVEMENT MARKING

21

I-82
YAKIMA RIVER BRIDGES &
CHANDLER CANAL BR WB -

DECK REHABILITATION

QTTP 3

SHEET

NHPP-0822 (140)

10 WASH

JOB NUMBER

CW2 205+31.98 (3' LT)

LW 70+44.89 (22' LT) 

NOTE:
THE FIRST NUMBER OF THE "CODE" BELOW 
REFERS TO THE SHEET NO. OR THE SHEET 
REFERENCE NO. SHOWING THE 
CONSTRUCTION FEATURE.  

THE SECOND NUMBER REFERS TO THE 
CONSTRUCTION FEATURE FOUND ON THAT 
SHEET.

PHASE 1

GENERAL NOTES:

CW2 207+72.66 (14' RT) TO CW 258+39.14 (2' RT)

LOCATION   \  UNIT OF MEASURE 

LE 31+60.85 (12' LT) TO LE 109+77.63 (12'.0 LT)

LE 72+24.18 (18' LT)
LE 75+16.39 (18' RT) TO LE 77+39.48 (18' RT)

LW 70+44.89 (22' LT) TO LW 71+07.5 (26.5' LT)

QUANTITY TABULATION - PHASE 1 & 2 TEMP PAVING & PAVEMENT MARKING

LW 55+14 TO LW 58+40

LW 123+80 TO LW 138+20
WINTER SHUTDOWN

LE 56+33.85 (16.35' LT)
LE 56+33.85 (16.35' LT) TO LE 58+74.96 (16' LT)
LE 58+74.96 (16' LT)
LW 65+05 TO LW 70+45
LE 69+61.69 (16' LT)
LE 69+61.69 (16' LT) TO LE 72+24.18 (18' LT)

LE 46+27 (12' RT) TO LE 75+16.39 (18' RT)

LW 55+79 TO LW 57+70

CW2 200+00 TO LW 120+52.53
CW2 200+00 (12' RT) TO CW1 266+21.62 (1' LT)
CW2 200+02 (3' LT) TO CW2 205+32 (3' LT)

LE 77+39.48 (18' RT) TO LE 99+10 (18' RT)

CW1 250+81.27 (18.1' RT) TO CW1 255+07.17 (18.1' RT)

LW 120+52.53 TO LW 123+80 
CW1 258+49.11 (3' RT)

LW 118+76.94 TO LW 120+52.53
LE 99+10 (18' RT) TO CW1 250+81.27 (18.1' RT)

LW 95+75.68 (40.2' LT) TO LW 118+76.94 

LE 31+61 (12' LT) TO LE 111+63 (12' LT)

LW 45+93 (12' LT) TO LW 73+64 (12' LT)
LW 38+39(12' RT) TO LW 42+04 (12' RT)

LE 48+28 (12' RT) TO LE 75+16 (12' RT)

LE 31+61 TO LE 108+88

REVISION

ENTERED BY
CHECKED BY

REGION ADM.

DESIGNED BY

PROJ. ENGR.

SHEET TOTAL
FED. AID PROJ. NO.

22Y025
CONTRACT NO. 76

1. TEMPORARY IMPACT ATTENUATOR SHAL BE 
ONE OF THE FOLLOWING: ABSORB 350 TL-3, 
ABSORB-M TL-3, ACZ-350 TL-3, OR SLED TL-3. 
SEE STANDARD SPECIFICATION 8-17.3.

2. LDS BARRIER DELINEATORS SHALL BE 
INSTALLED EVERY 40 FEET ON EXISTING 
CONCRETE BRIDGE RAIL WHEN TRAFFIC IS IN 
DETOUR CONFIGURATION. SEE SPECIAL 
PROVISION LDS BARRIER DELINEATORS.

3. SEE STANDARD PLAN C-60.20 PRECAST TYPE 
F BARRIER TO DISSIMILAR SHAPED BARRIER 
TRANSITION.

4. SEE STANDARD PLAN C-24. 10 GUARDRAIL 
CONNECTION TO BRIDGE RAIL OR CONCRETE 
BARRIER FOR B CONNCECTION.

5. SEE STANDARD PLAN C-60.15 CONCRETE 
BARRIER TYPE F WITH SCUPPERS (PRECAST)

6. SEE SHEET QTTMK3-QTTMK4 FOR 
ADDITIONAL QUANITITES.

7. STANDARD PLAN M-20.10, DOTTED LANE LINE.
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CODE EACH L.F. L.F. L.F. EACH EACH L.F. L.F. L.F.
TPW3 321
TPW3 580
TPW3 556

TPW3-1 268 6

TPW4-1 74
TPW4-2 395
TPW4 1262
TPW4 1608

TPW4-3 577
TPW4-4 57 6
TPW4-5 298

TPW5 730
TPW5 3471
TPW5 279
TPW5 230

TP2-1 9984

TP2-2 8331
TP2-2 5368
TP2-2 7741

TP2-2-1 1 1
TP2-2-2 7100 4
TP2-2-3 1 1
TP2-2-4 275 4
TP2-3-1 13.5 3
TP2-3-2 1 1
TP2-3-3 275 4
TP2-3-4 13.5 3
TP1-3 28

TP2-5-1 220 6
TP2-5 857

TP2-5-2 1 1
TP2-5-3 1 4
TP2-5-4 325
TP2-5 720

TP2-5-5 340 7
TP2-5 480

27 7975 5 28 4837 1103 38807
1 54 62.5 15762.5 9 64 14086 1103 86321

REGION NO. STATE

J. VENEGAS
J. VENEGAS
J. TRUDEAU
A. SANGUINO
T. TREPANIER

DATE DATE BY

22Y025
QUANTITY TABULATION - PHASE 1 & 2 TEMP PAVING & 

PAVEMENT MARKING

OF

REGION ADM. CONTRACT NO. 76

REVISION SHEETS

I-82
YAKIMA RIVER BRIDGES &
CHANDLER CANAL BR WB -

DECK REHABILITATION

QTTP 4
10 WASH

NHPP-0822 (140)

DESIGNED BY

FED. AID PROJ. NO.

ENTERED BY SHEET

CHECKED BY JOB NUMBER 22

PROJ. ENGR.

LE 177+96.38 TO LE 122+76.16 
SHEET TOTAL

PROJECT TOTAL

CE2 358+00 (3' RT) TO CE 361+22.66 (3' RT)
LW 122+08 TO LW 129+28 (12' RT)
LE 122+76.16 (0' RT) TO LE 124+46.24 (0' RT)

LW 101+66.19 (18.5' LT) TO LW 110+22.47( 12' LT)

CE2 353+00 (14' LT)
CE2 358+00 (3' RT)

LW 64+28 TO LW 69+67

 LW 99+46.90 (12' LT) TO LW 101+66.19 (18.5' LT)

LW 62+36.16 (16' RT)
LW 62+36.16 (16' RT) TO LW 65+11.17 (16' RT)
LW 65+11.17 (16' RT)

LW 53+08.70 (15' RT)
LW 53+08.70 (15' RT) TO LW 55+85.27 (15' RT)
LW 55+85.27 (15' RT)

LW 45+92.69 TO LW 123+28.90 (12' RT)
CE1 300+00.00 (2' LT)
CE1 300+00.00 (2' LT) TO CE2 353+00.00 (14' LT)

CE1 300+00 (1' RT) TO CE2 365+49.29
LW 45+92.69 (12' LT) TO LW 99+46.90 (12' LT)

LW 118+24 (12' RT) TO LW 120+53 (12' RT)
PHASE 2
LE 22+60.68 (11.6' RT) TO CE2 365+42.29

LW 101+66 (18.5' LT) TO LW 109+00 (12' LT)
LW 103+49 TO LW 138+20
LE 107+04 (12' RT) TO LE 109+78 (12' RT)

LE 98+36 (18' RT) TO LE 98+93 (16.5' RT)
LE 98+93 (12' RT) TO LE 101+91 (12' RT)

LE 80+61 (12' RT) TO LE 93+23 (12' RT)
LW 82+66 (12' LT) TO LW 98+78 (12' LT)
LE 93+23 (12' RT) TO LE 98+93 (12' RT)

LE 76+66 (12' RT) TO LE 77+39 (18' RT)
LE 76+66 (12' RT) TO LE 80+50 (12' RT)

LW 64+85 TO LW 70+65
LW 64+85 (12' RT) TO LW 70+65 (12' RT)
LE 73+98 (12' RT) TO LE 76+66 (12' RT)

QUANTITY TABULATION - PHASE 1 & 2 TEMP PAVING & PAVEMENT MARKING

NOTE:
THE FIRST NUMBER OF THE "CODE" BELOW 
REFERS TO THE SHEET NO. OR THE SHEET 
REFERENCE NO. SHOWING THE 
CONSTRUCTION FEATURE.  

THE SECOND NUMBER REFERS TO THE 
CONSTRUCTION FEATURE FOUND ON THAT 
SHEET.

GENERAL NOTES:

LOCATION   \  UNIT OF MEASURE 
LW 55+14 (12' RT) TO LW 58+40 (12' RT) 1. TEMPORARY IMPACT ATTENUATOR SHAL BE 

ONE OF THE FOLLOWING: ABSORB 350 TL-3, 
ABSORB-M TL-3, ACZ-350 TL-3, OR SLED TL-3. 
SEE STANDARD SPECIFICATION 8-17.3.

2. LDS BARRIER DELINEATORS SHALL BE 
INSTALLED EVERY 40 FEET ON EXISTING 
CONCRETE BRIDGE RAIL WHEN TRAFFIC IS IN 
DETOUR CONFIGURATION. SEE SPECIAL 
PROVISION LDS BARRIER DELINEATORS.

3. SEE STANDARD PLAN C-60.20 PRECAST TYPE 
F BARRIER TO DISSIMILAR SHAPED BARRIER 
TRANSITION.

4. SEE STANDARD PLAN C-60.15 CONCRETE 
BARRIER TYPE F WITH SCUPPERS (PRECAST)

5. SEE SHEETS QTTMK5-QTTMK6 FOR 
ADDITIONAL

6. STANDARD PLAN M-20.10, DOTTED LANE 
LINE. 

7. STANDARD PLAN M-20.10, DOUBLE LANE 
LINE, WHITE.
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Plot 1

SCALE IN FEET
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Plot 2

DECK REHABILITATION

CHANDLER CANAL BR WB -

YAKIMA RIVER BRIDGES &

I-82
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T. RUTSCHILLING
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A. SANGUINO

T. TREPANIER & PAVEMENT MARKING
PHASE 1 TEMP PAVING

CW2 LINE
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LEGEND
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12'

24

LW 38+38.79 P.O.C.

CW2 200+00.00 P.O.T. =

I-82 MP 81.54

BEGIN CW2 LINE - PHASE 1

QUANTITY TABULATION

PHASE 1 TEMPORARY PAVING

TEMPORARY IMPACT ATTENUATOR

TRAFFIC SAFETY DRUM

SHOULDER PAVED EDGE

TEMPORARY BARRIER

EXISTING DRAINAGE PIPE

EXISTING UTILITY BOX

EXISTING LIGHTING

EXISTING GRATE INLET

EXISTING MONUMENT CASE AND COVER

?

NOTE:

FOR BRIDGE TEMPORARY HMA PAVING AND TRANSITION SECTIONS.
PHASE 1 TEMPORARY HMA PAVING, AND REFER TO SHEET PD1
DETOUR CONFIGURATION. REFER TO SHEETS RS1-RS2 FOR
ON 82/215S BRIDGE PRIOR TO MOVING TRAFFIC INTO PHASE 1
HMA PAVING AND INSTALL 0.15' TEMPORARY HMA OVERLAY
CONTRACTOR SHALL COMPLETE ALL PHASE 1 TEMPORARY

TEMPORARY PAVEMENT MARKINGS ARE PAINT.
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Plot 3

DECK REHABILITATION

CHANDLER CANAL BR WB -

YAKIMA RIVER BRIDGES &

I-82
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T. RUTSCHILLING

S. BOURQUE

J. TRUDEAU

A. SANGUINO

T. TREPANIER & PAVEMENT MARKING
PHASE 1 TEMP PAVING
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BRIDGE 82/215N
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NOTE:

FOR BRIDGE TEMPORARY HMA PAVING AND TRANSITION SECTIONS.
PHASE 1 TEMPORARY HMA PAVING, AND REFER TO SHEET PD1
DETOUR CONFIGURATION. REFER TO SHEETS RS1-RS2 FOR
ON 82/215S BRIDGE PRIOR TO MOVING TRAFFIC INTO PHASE 1
HMA PAVING AND INSTALL 0.15' TEMPORARY HMA OVERLAY
CONTRACTOR SHALL COMPLETE ALL PHASE 1 TEMPORARY

TEMPORARY PAVEMENT MARKINGS ARE PAINT.
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Plot 4

DECK REHABILITATION

CHANDLER CANAL BR WB -
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T. TREPANIER & PAVEMENT MARKING
PHASE 1 TEMP PAVING
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NOTE:

FOR BRIDGE TEMPORARY HMA PAVING AND TRANSITION SECTIONS.
PHASE 1 TEMPORARY HMA PAVING, AND REFER TO SHEET PD1
DETOUR CONFIGURATION. REFER TO SHEETS RS1-RS2 FOR
ON 82/215S BRIDGE PRIOR TO MOVING TRAFFIC INTO PHASE 1
HMA PAVING AND INSTALL 0.15' TEMPORARY HMA OVERLAY
CONTRACTOR SHALL COMPLETE ALL PHASE 1 TEMPORARY

TEMPORARY PAVEMENT MARKINGS ARE PAINT.
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Plot 5

DECK REHABILITATION
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PHASE 1 TEMP PAVING
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NOTE:

FOR BRIDGE TEMPORARY HMA PAVING AND TRANSITION SECTIONS.
PHASE 1 TEMPORARY HMA PAVING, AND REFER TO SHEET PD1
DETOUR CONFIGURATION. REFER TO SHEETS RS1-RS2 FOR
ON 82/215S BRIDGE PRIOR TO MOVING TRAFFIC INTO PHASE 1
HMA PAVING AND INSTALL 0.15' TEMPORARY HMA OVERLAY
CONTRACTOR SHALL COMPLETE ALL PHASE 1 TEMPORARY

TEMPORARY PAVEMENT MARKINGS ARE PAINT.
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 LAYOUT AND OVERLAY DETAILS

BRIDGE NO. 82/213N

SHOULDER LINE

SHOULDER LINE

EDGE OF PAVEMENT

EDGE OF PAVEMENT

LANE LINE 

PROFILE GRADE &

A

LEGEND:

A

-

EXISTING BRIDGE NO. 82/213N
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C
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SB NOT SHOWN FOR CLARITY

120'-0" BACK TO BACK

BRIDGE DRAIN

 
 

NOTES:

1

KEY NOTES:

EXISTING PROFILE GRADE

CONC. SURFACE

TYPICAL SCARIFIED

TYPICAL SCARIFIED CONC. SURFACE DETAIL

TOP MAT TOP BAR

¢ OF EXISTING

  

NOMINAL REMOVAL

SURFACE 2"

SCARIFIED CONC.  

1(REMOVE EXISTING OVERLAY AND SCARIFY 1/2" INTO ORIGINAL DECK)
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BENTON COUNTY, I-82

SEC. 36, T.9N., R.24E., W.M.

BA2

BA1

TO N. GAP ROAD

1.9 MILES

TO YAKIMA RIVER

0.2 MILES

SEE TRAFFIC CONTROL PLANS FOR CONSTRUCTION PHASING.6.

STANDARD SPECIFICATION, SECTION 1-07.7 UNLESS OTHERWISE ALLOWED BY THE ENGINEER.

SURFACING REMOVAL EQUIPMENT AND HAULING EQUIPMENT SHALL CONFORM TO THE REQUIREMENTS OF5.

MATERIALS OR STARTING FABRICATION.

DIMENSIONS SHALL BE MEASURED IN THE FIELD AND VERIFIED BY THE CONTRACTOR PRIOR TO ORDERING

DIMENSIONS SHOWN IN THESE PLANS ARE BASED ON ORIGINAL CONSTRUCTION RECORDS. ALL RELEVANT4.

CONSTRUCTION", DATED 2023.

STATE DEPARTMENT OF TRANSPORTATION "STANDARD SPECIFICATION FOR ROAD, BRIDGE AND MUNICIPAL

ALL MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OF THE WASHINGTON3.

EXISTING SUPERELEVATIONS AND PROFILE GRADE WITH TOP OF MCO.

PLACE MODIFIED CONCRETE OVERLAY (MCO) ACCORDING TO STANDARD SPECIFICATION, SECTION 6-09. MATCH2.

FULL DECK REPAIR AND STEEL REINFORCEMENT BAR REPAIR REQUIREMENTS.

 SEE SPECIAL PROVISIONS FORLONGITUDINAL STEEL, CONTACT THE ENGINEER FOR MITIGATION PROCEDURES.

IF UNSOUND CONCRETE IS DISCOVERED LOWER THAN TOP OFCONCRETE BELOW THE EXISTING REINFORCING. 

"SCARIFYING CONCRETE SURFACE". TAKE CARE TO NOT DAMAGE EXISTING REINFORCING STEEL. DO NOT REMOVE

 BY HYDRODEMOLITION ACCORDING TO STANDARD SPECIFICATION, SECTION 6-09.3(5) AND SPECIAL PROVISIONSTEEL

2" DECK AND ANY UNSOUND MATERIAL DOWN TO THE TOP MAT OF LONGITUDINAL REINFORCINGREMOVE TOP 1.

VIEW OR DETAIL

INDENTIFIES SECTION,

BRIDGE SHEET BA2

TAKEN OR SHOWN ON

THE SAME SHEET

TAKEN OR SHOWN ON

I-82

MODIFIED CONCRETE OVERLAY

LIMITS OF SCARIFYING AND NEW

I-82

YAKIMA RIVER BRIDGES & CHANDLER

BR WB - DECK REHABILITATION

FOR DRAINAGE TAPER DETAILS.

SEE DETAIL 1 ON SHEET BA2

DETAIL 7 (TYP.)

JOINT. SEE STD. PLAN A-40.20

SEALING EXISTING TRANSVERSE

ADDITIONAL REQUIREMENTS.

DECK PREPARATION" FOR

SPECIAL PROVISION "FURTHER

6-09.3(6) AND 6-09.3(7) AND

REQUIRED. SEE SPECIFICATIONS

TYPE 1 AND TYPE 2 REPAIRS AS

FOR FURTHER DECK REPAIR, USE

 

D. CARPENTER

22Y025

T. JOHNSON

55

76SEE SHEET CT1

A. LELAND

FINAL PROFILE GRADE
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BRIDGE NO. 82/213N

MATCH EXISTING

1

KEY NOTES:

2

1

SCARIFYING CONC. SURFACE

MODIFIED CONC. OVERLAY

2

BRIDGE SECTION

SECTION A
-

1'-0"

1'
-
0
"

1'
-
0
"

CURB LINE

(TO REMAIN)

AND GRATING

¢ EXISTING DRAIN

A

-

(TYP. 3 SIDES)

1'-0"

(TO REMAIN)

AND GRATING

¢ EXISTING DRAIN

CURB LINE

EXISTING DRAIN
ROADWAY

TOP OF EXISTING

CONCRETE OVERLAY

TOP OF MODIFIED

    

1
BA1

 DRAIN DETAIL

VARIES SEE LAYOUT

OVERLAY DEPTH

MODIFIED CONC

BRIDGE: 82/213N

(LIMITS OF MCO)

38'-0" - ROADWAY

DRAINAGE DETAILS

BRIDGE SECTION AND

NOTES:

6-09.3(5)C.

STANDARD SPECIFICATION

PLUGGED IN ACCORDANCE WITH

BRIDGE DRAINS SHALL BE2.

BRIDGE SHEET BA1.

TRANSITION DETAILS, SEE

FOR OVERLAY DEPTH AND1.

BA2

VARIES SEE SHEET BA1

SCARIFICATION DEPTH

SHLD

10'-0"

TRAVEL LANE

12'-0"

TRAVEL LANE

12'-0"

SHLD

4'-0"

2"

"2
13

I-82

YAKIMA RIVER BRIDGE & CHANDLER

CANAL BR WB - DECK REHABILITATION
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 LAYOUT AND OVERLAY DETAILS

BRIDGE NO. 82/215S

Y
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LEGEND:KEY NOTES:
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25'-0"

25'-0"

¢ PIER 2 ¢ PIER 3
196'-0"147'-0" 147'-0"

490'-0" BACK OF PAVEMENT SEATS

540'-0" LIMITS OF MCO

1 1 

BARRIER (TYP.)

EXISTING CONCRETE

 1

2

2

SEAT PIER 1

BACK OF PAVEMENT

SEAT PIER 4

BACK OF PAVEMENT

 

 

4

6

(SOUTH BRIDGE)

 6

 5

 6

 6

4

5

BENTON COUNTY, I-82

SEC. 36, T.9N.R.24E.W.M. & SEC. 31, T.9N.R.25E.W.M.

BB1

TO CHANDLER CANAL

0.2 MILES

JOINT TO BE REPLACED

EXISTING EXPANSION
JOINT TO BE REPLACED

EXISTING EXPANSION

TO PROSSER

0.23 MILES

I-82

6

EXISTING PROFILE GRADE

CONC. SURFACE

TYPICAL SCARIFIED

TYPICAL SCARIFIED CONC. SURFACE DETAIL

TOP MAT TOP BAR

¢ OF EXISTING

(SCARIFY 1" INTO ORIGINAL DECK)

NOTES:

NOMINAL REMOVAL

SURFACE 2"

SCARIFIED CONC.
MCO

" NOMINAL2
13

3

SEE SHEET BB3

HINGE 1

SEE SHEET BB3

HINGE 2

ON SHEET BB3

SEE EXPANSION JOINT DETAILS

DETAIL 3 (TYP.)

JOINT. SEE STD. PLAN A-40.20

SEALING EXISTING TRANSVERSE

DETAIL 7 (TYP.)

JOINT. SEE STD. PLAN A-40.20

SEALING EXISTING TRANSVERSE

REQUIREMENTS.

PREPARATION" FOR ADDITIONAL

PROVISION "FURTHER DECK

AND 6-09.3(7) AND SPECIAL

SPECIFICATIONS 6-09.3(6)

REPAIRS AS REQUIRED. SEE

USE TYPE 1 AND TYPE 2

FOR FURTHER DECK REPAIR,

MATCH EXISTING

TAPER DETAILS.

BB2 FOR DRAINAGE

SEE DETAIL 1 ON SHEET

A

A

-

BB2

VIEW OR DETAIL

INDENTIFIES SECTION,

BRIDGE SHEET BB2

TAKEN OR SHOWN ON

THE SAME SHEET

TAKEN OR SHOWN ON

CONCRETE OVERLAY

AND NEW MODIFIED

LIMITS OF SCARIFYING

DURING CONCRETE REMOVAL OPERATIONS.

CONTRACTOR SHALL LOCATE EXISTING STEEL REINFORCING USING NONDESTRUCTIVE METHODS TO AVOID DAMAGE8.

THE NAVIGATION CHANNEL UNDER THE BRIDGE. SEE SPECIAL PROVISIONS "PERMITS AND LICENSES" FOR REQUIREMENTS.

"FURTHER DECK PREPARATION". NO OBSTRUCTIONS SHALL EXTEND INTO THE PERMITTED NAVIGATION HEIGHT OF

PROVIDE CONTAINMENT IN ACCORDANCE WITH STANDARD SPECIFICATIONS 6-09.3 (5)C AND SPECIAL PROVISION7.

SPECIFICATIONS, SECTION 1-07.7 UNLESS OTHERWISE ALLOWED BY THE ENGINEER.

SURFACING REMOVAL EQUIPMENT AND HAULING EQUIPMENT SHALL CONFORM TO THE REQUIREMENTS OF STANDARD6.

FABRICATION.

SHALL BE MEASURED IN THE FIELD AND VERIFIED BY THE CONTRACTOR PRIOR TO ORDERING MATERIALS OR STARTING

DIMENSIONS SHOWN IN THESE PLANS ARE BASED ON ORIGINAL CONSTRUCTION RECORDS. ALL RELEVANT DIMENSIONS5.

DATED 2023.

STATE DEPARTMENT OF TRANSPORTATION "STANDARD SPECIFICATION FOR ROAD, BRIDGE AND MUNICIPAL CONSTRUCTION",

ALL MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OF THE WASHINGTON4.

EXISTING SUPERELEVATIONS AND PROFILE GRADE WITH TOP OF MCO.

PLACE MODIFIED CONCRETE OVERLAY (MCO) ACCORDING TO STANDARD SPECIFICATION SECTION 6-09. MATCH3.

FULL DECK REPAIR AND STEEL REINFORCEMENT BAR REPAIR REQUIREMENTS.

MAT OF LONGITUDINAL STEEL, CONTACT THE ENGINEER FOR MITIGATION PROCEDURES. SEE SPECIAL PROVISIONS FOR

CONCRETE BELOW THE EXISTING REINFORCING. IF UNSOUND CONCRETE IS DISCOVERED LOWER THAN TOP OR TOP

"SCARIFYING CONCRETE SURFACE", TAKE CARE TO NOT DAMAGE EXISTING REINFORCING STEEL. DO NOT REMOVE

STEEL BY HYDRODEMOLITION ACCORDING TO STANDARD SPECIFICATION SECTION 6-09.3(5) AND SPECIAL PROVISION

REMOVE TOP 1 INCH OF DECK AND ANY UNSOUND MATERIAL DOWN TO THE TOP MAT OF LONGITUDINAL REINFORCING2.

CONSTRUCTION LIVE LOAD = 100 PSF. CONTRACTOR SHALL NOTIFY ENGINEER BEFORE EXCEEDING DESIGN LOAD.1.

I-82

YAKIMA RIVER BRIDGES & CHANDLER

BR WB - DECK REHABILITATION

 

D. CARPENTER

JOINT TO BE REPLACED

EXISTING EXPANSION
JOINT TO BE REPLACED

EXISTING EXPANSION
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57

76
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SEE SHEET CT1

A. LELAND
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BRIDGE NO. 82/215S

MATCH EXISTING
1

KEY NOTES:

2

1

SCARIFYING CONC. SURFACE

MODIFIED CONC. OVERLAY

2

SECTION A
-

CURB LINE

CURB LINE

ROADWAY

TOP OF EXISTING

1
BB1

 DRAIN DETAIL

BRIDGE: 82/215S

(LIMITS OF MCO)

38'-0" - ROADWAY

NOTES:

6-09.3(5)C.

STANDARD SPECIFICATION

PLUGGED IN ACCORDANCE WITH

BRIDGE DRAINS SHALL BE2.

BRIDGE SHEET BB1.

TRANSITION DETAILS, SEE

FOR OVERLAY DEPTH AND1.

SHOULDER

10'-0"

LANE

12'-0"

LANE

12'-0"

SHOULDER

4'-0"

A

-

A

-

CURB LINE

(TO REMAIN)

¢ EXISTING DRAIN

MATCH EXISTING

(LIMITS OF MCO)

38'-0" - ROADWAY

SHOULDER

10'-0"

LANE

12'-0"

LANE

12'-0"

SHOULDER

4'-0"

BRIDGE SECTIONS

(TO REMAIN)

DRAIN (TYP.)

¢ EXISTING

1'
-0
"

R

1'
-0
"

R

GRADE

FINAL PROFILE 1'-0"

BB2

AND DRAINAGE DETAILS

BRIDGE SECTION, EXPANSION JOINT,

2"

"2
13

2 2"

1"2
13

I-82

YAKIMA RIVER BRIDGES & CHANDLER

BR WB - DECK REHABILITATION
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BRIDGE NO. 82/215S

A

BB3

B

-

"A"

A

-

SEAL

COMPRESSION

BARRIER

TRAFFIC

BARRIER

TRAFFIC

PLAN AT EXPANSION JOINT

AT TRAFFIC BARRIER

PLAN EXPANSION JOINT

A

-

-

SECTION

C

-

SEAL CUTTING DETAIL

B
-

B
-

C
-

SECTIONC
-

SECTION

1

KEY NOTES:

2

BARRIER

TRAFFIC

9
"

ROADWAY

TOP OF

BARRIER

TRAFFIC

"H
"

2
/
3
 
"H

"

COMPRESSION SEAL

ELASTOMERIC

OUT THE WEDGE.

IS NOT DAMAGED WHEN CUTTING

MAKE SURE THE TOP MEMBRANE

DRILL 1/2"ø HOLE THRU SEAL.

SEAL AT END.

FILLER CEMENTED TO JOINT

CELL EXPANDED RUBBER JOINT

1/4" THICK SYNTHETIC CLOSED SEE DIMENSIONS IN TABLE

OPENING "A" NORMAL TO JOINT

"
41

2
"

"4
1

BARRIER

FACE OF

SEAL, SEE TABLE

COMPRESSION

CONCRETE

OR ELASTOMERIC

POLYESTER CONCRETE

MODIFIED CONDITION EXISTING CONDITION

4
"

"2
13

FACE OF BARRIER

TO BE REMOVED

EXISTING CONCRETE

TO BE REMOVED

COMPRESSION SEAL

(TYP.)

(TYP.)

3/4" SAWCUT

(TO REMAIN) (TYP.)

EXISTING REBAR,

PRESERVE AND PROTECT

"A" SEE DIMENSION IN TABLE

3/8" RADIUS, (TYP.)

STEEL (TYP.)

EXISTING REINF.

CONCRETE (TYP.)

OR ELASTOMERIC

POLYESTER CONCRETE

JOINT TABLE

PER EXPANSION

COMPRESSION SEAL

APPROACH SLAB

TOP OF DECK/

MODIFIED CONDITION

SECTION

EXISTING CONDITION

SECTION

1'-0" 1'-0"

TO BE REMOVED

COMPRESSION SEAL
(TYP.)

3/4" SAWCUT

APPROACH SLAB

TOP OF DECK/

2  

5
"

EXPANSION JOINT DETAILS

 

ROADWAY WIDTH

 

EXPANSION JOINT LENGTH, SEE TABLE

MANUFACTURER.

FULLY COMPRESSED DEPTH PER SEAL

OF JOINT HEADER CONCRETE PLACEMENT.

TEMPERATURE OF STRUCTURE AT TIME

 

ï»¿45î€€ CORNE

ï»¿0î€€ CORNE

CUTTING DETAIL"

SEE "SEAL

CORNER "B"

"SEAL CUTTING DETAIL"

CORNER "A" SEE

MODIFIED CONDITION

"2
1

(TYP.)

EXISTING REINFORCEMENT

PRESERVE AND PROTECT

I-82

YAKIMA RIVER BRIDGES & CHANDLER

BR WB - DECK REHABILITATION
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TO BE REMOVED

EXISTING CONCRETE

LOCATION
JOINT

EXPANSION
40 DEG. F 64 DEG. F 80 DEG. F

EXPANSION JOINT TABLE

1 1 1

DS BROWN CV-3000

OR

WATSON BOWMAN ACME WA-300

JOINT LENGTH

EXPANSION

MEASUREMENTS ARE NORMAL TO JOINT

PIER 1

HINGE 1

HINGE 2

PIER 4

39'-6"

39'-6"

39'-6"

39'-6"

2 11/16"

2 11/16"

2 3/8"

2 3/8"

2 3/16"

2 3/16"

OPENING "A" (NORMAL TO JOINT)
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1 13/16"

1 13/16"

1 11/16"

1 11/16"
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 LAYOUT AND OVERLAY DETAILS

BRIDGE NO. 82/215N

Y
A

K
IM

A
 
R
IV

E
R

ï»¿S45î€€50

PLAN

(
L
IM

IT
S
 

O
F
 

M
C

O
)

3
8
'-

0
" 

R
O

A
D

W
A

Y

25'-0"

25'-0"

¢ PIER 2 ¢ PIER 3
196'-0"147'-0" 147'-0"

490'-0" BACK OF PAVEMENT SEATS

540'-0" LIMITS OF MCO

1 

BARRIER (TYP.)

EXISTING CONCRETE

2

SEAT PIER 1

BACK OF PAVEMENT

SEAT PIER 4

BACK OF PAVEMENT

S
H

L
D
.

4
'-

0
"

L
A

N
E

12
'-

0
"

L
A

N
E

12
'-

0
"

S
H

L
D
.

10
'-

0
"

 1  1

WB I-82

(NORTH BRIDGE)

BENTON COUNTY, I-82

SEC. 36, T.9N.R.24E.W.M. & SEC. 31, T.9N.R.25E.W.M.

 4

 6

6 
 6

 6

 5

BC1

KEY NOTES:

1

3

2

4

5

6

EXISTING PROFILE GRADE

CONC. SURFACE

TYPICAL SCARIFIED

TYPICAL SCARIFIED CONC. SURFACE DETAIL

TOP MAT TOP BAR

¢ OF EXISTING

(SCARIFY 1" INTO ORIGINAL DECK)

NOTES:

NOMINAL REMOVAL

SURFACE 2"

SCARIFIED CONC.
MCO

" NOMINAL2
13

3

TO CHANDLER CANAL

0.2 MILES

TO PROSSER

0.23 MILES

JOINT TO BE REPLACED

EXISTING EXPANSION
JOINT TO BE REPLACED

EXISTING EXPANSION

I-82

SEE SHEET BC3

HINGE 1 SEE SHEET BC3

HINGE 2

ON SHEET BC3

SEE EXPANSION JOINT DETAILS

DETAIL 3 (TYP.)

JOINT. SEE STD. PLAN A-40.20

SEALING EXISTING TRANSVERSE

DETAIL 7 (TYP.)

JOINT. SEE STD. PLAN A-40.20

SEALING EXISTING TRANSVERSE

REQUIREMENTS.

PREPARATION" FOR ADDITIONAL

PROVISION "FURTHER DECK

AND 6-09.3(7) AND SPECIAL

SPECIFICATIONS 6-09.3(6)

REPAIRS AS REQUIRED. SEE

USE TYPE 1 AND TYPE 2

FOR FURTHER DECK REPAIR,

MATCH EXISTING

TAPER DETAILS.

BC2 FOR DRAINAGE

SEE DETAIL 1 ON SHEET

LEGEND:

A

A

-

BC2

VIEW OR DETAIL

INDENTIFIES SECTION,

BRIDGE SHEET BC2

TAKEN OR SHOWN ON

THE SAME SHEET

TAKEN OR SHOWN ON

CONCRETE OVERLAY

AND NEW MODIFIED

LIMITS OF SCARIFYING

DURING CONCRETE REMOVAL OPERATIONS.

CONTRACTOR SHALL LOCATE EXISTING STEEL REINFORCING USING NONDESTRUCTIVE METHODS TO AVOID DAMAGE8.

THE NAVIGATION CHANNEL UNDER THE BRIDGE. SEE SPECIAL PROVISIONS "PERMITS AND LICENSES" FOR REQUIREMENTS.

"FURTHER DECK PREPARATION". NO OBSTRUCTIONS SHALL EXTEND INTO THE PERMITTED NAVIGATION HEIGHT OF

PROVIDE CONTAINMENT IN ACCORDANCE WITH STANDARD SPECIFICATIONS 6-09.3 (5)C AND SPECIAL PROVISION7.

SPECIFICATIONS, SECTION 1-07.7 UNLESS OTHERWISE ALLOWED BY THE ENGINEER.

SURFACING REMOVAL EQUIPMENT AND HAULING EQUIPMENT SHALL CONFORM TO THE REQUIREMENTS OF STANDARD6.

FABRICATION.

SHALL BE MEASURED IN THE FIELD AND VERIFIED BY THE CONTRACTOR PRIOR TO ORDERING MATERIALS OR STARTING

DIMENSIONS SHOWN IN THESE PLANS ARE BASED ON ORIGINAL CONSTRUCTION RECORDS. ALL RELEVANT DIMENSIONS5.

DATED 2023.

STATE DEPARTMENT OF TRANSPORTATION "STANDARD SPECIFICATION FOR ROAD, BRIDGE AND MUNICIPAL CONSTRUCTION",

ALL MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OF THE WASHINGTON4.

EXISTING SUPERELEVATIONS AND PROFILE GRADE WITH TOP OF MCO.

PLACE MODIFIED CONCRETE OVERLAY (MCO) ACCORDING TO STANDARD SPECIFICATION SECTION 6-09. MATCH3.

FULL DECK REPAIR AND STEEL REINFORCEMENT BAR REPAIR REQUIREMENTS.

MAT OF LONGITUDINAL STEEL, CONTACT THE ENGINEER FOR MITIGATION PROCEDURES. SEE SPECIAL PROVISIONS FOR

CONCRETE BELOW THE EXISTING REINFORCING. IF UNSOUND CONCRETE IS DISCOVERED LOWER THAN TOP OR TOP

"SCARIFYING CONCRETE SURFACE", TAKE CARE TO NOT DAMAGE EXISTING REINFORCING STEEL. DO NOT REMOVE

STEEL BY HYDRODEMOLITION ACCORDING TO STANDARD SPECIFICATION SECTION 6-09.3(5) AND SPECIAL PROVISION

REMOVE TOP 1 INCH OF DECK AND ANY UNSOUND MATERIAL DOWN TO THE TOP MAT OF LONGITUDINAL REINFORCING2.

CONSTRUCTION LIVE LOAD = 100 PSF. CONTRACTOR SHALL NOTIFY ENGINEER BEFORE EXCEEDING DESIGN LOAD.1.

I-82

YAKIMA RIVER BRIDGES & CHANDLER

BR WB - DECK REHABILITATION

 

D. CARPENTER

JOINT TO BE REPLACED

EXISTING EXPANSION
JOINT TO BE REPLACED

EXISTING EXPANSION

22Y025
60

76

T. JOHNSON

SEE SHEET CT1

A. LELAND

FINAL PROFILE GRADE
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BRIDGE NO. 82/215N

MATCH EXISTING

1

KEY NOTES:

SCARIFYING CONC. SURFACE

MODIFIED CONC. OVERLAY

2

SECTION A
-

CURB LINE

CURB LINE

ROADWAY

TOP OF EXISTING

1
BC1

 DRAIN DETAIL

BRIDGE: 82/215S

(LIMITS OF MCO)

38'-0" - ROADWAY

NOTES:

6-09.3(5)C.

STANDARD SPECIFICATION

PLUGGED IN ACCORDANCE WITH

BRIDGE DRAINS SHALL BE2.

BRIDGE SHEET BC1.

TRANSITION DETAILS, SEE

FOR OVERLAY DEPTH AND1.

SHOULDER

10'-0"

LANE

12'-0"

LANE

12'-0"

SHOULDER

4'-0"

A

-

A

-

CURB LINE

(TO REMAIN)

¢ EXISTING DRAIN

MATCH EXISTING

(LIMITS OF MCO)

38'-0" - ROADWAY

SHOULDER

10'-0"

LANE

12'-0"

LANE

12'-0"

SHOULDER

4'-0"

BRIDGE SECTIONS

1'
-0
"

R

1'
-0
"

R

GRADE

FINAL PROFILE 1'-0"

(TO REMAIN)

DRAIN (TYP.)

¢ EXISTING

BC2

AND DRAINAGE DETAILS

BRIDGE SECTION, EXPANSION JOINT,

2 2"

1"2
13

1"2
13

2 2"

I-82

YAKIMA RIVER BRIDGES & CHANDLER

BR WB - DECK REHABILITATION

 

D. CARPENTER

22Y025
61
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T. JOHNSON

SEE SHEET CT1

A. LELAND
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BRIDGE NO. 82/215N

A

BC3

B

-

"A"

A

-

SEAL

COMPRESSION

BARRIER

TRAFFIC

BARRIER

TRAFFIC

PLAN AT EXPANSION JOINT

AT TRAFFIC BARRIER

PLAN EXPANSION JOINT

A

-

-

SECTION

C

-

SEAL CUTTING DETAIL

B
-

B
-

C
-

SECTIONC
-

SECTION

1

KEY NOTES:

2

BARRIER

TRAFFIC

9
"

ROADWAY

TOP OF

BARRIER

TRAFFIC

"H
"

2
/
3
 
"H

"

COMPRESSION SEAL

ELASTOMERIC

OUT THE WEDGE.

IS NOT DAMAGED WHEN CUTTING

MAKE SURE THE TOP MEMBRANE

DRILL 1/2"ø HOLE THRU SEAL.

SEAL AT END.

FILLER CEMENTED TO JOINT

CELL EXPANDED RUBBER JOINT

1/4" THICK SYNTHETIC CLOSED SEE DIMENSIONS IN TABLE

OPENING "A" NORMAL TO JOINT

"
41

2
"

"4
1

BARRIER

FACE OF

SEAL, SEE TABLE

COMPRESSION

CONCRETE

OR ELASTOMERIC

POLYESTER CONCRETE

MODIFIED CONDITION EXISTING CONDITION

4
"

"2
13

FACE OF BARRIER

TO BE REMOVED

EXISTING CONCRETE

TO BE REMOVED

COMPRESSION SEAL

(TYP.)

(TYP.)

3/4" SAWCUT

(TO REMAIN) (TYP.)

EXISTING REBAR,

PRESERVE AND PROTECT

"A" SEE DIMENSION IN TABLE

3/8" RADIUS, (TYP.)

STEEL (TYP.)

EXISTING REINF.

CONCRETE (TYP.)

OR ELASTOMERIC

POLYESTER CONCRETE

JOINT TABLE

PER EXPANSION

COMPRESSION SEAL

APPROACH SLAB

TOP OF DECK/

MODIFIED CONDITION

SECTION

EXISTING CONDITION

SECTION

1'-0" 1'-0"

TO BE REMOVED

COMPRESSION SEAL
(TYP.)

3/4" SAWCUT

APPROACH SLAB

TOP OF DECK/

LOCATION
JOINT

EXPANSION
40 DEG. F 64 DEG. F 80 DEG. F

EXPANSION JOINT TABLE

1 1 1

DS BROWN CV-3000

OR

WATSON BOWMAN ACME WA-300

JOINT LENGTH

EXPANSION

2  

5
"

EXPANSION JOINT DETAILS

 

ROADWAY WIDTH

 

EXPANSION JOINT LENGTH, SEE TABLE

MEASUREMENTS ARE NORMAL TO JOINT

MANUFACTURER.

FULLY COMPRESSED DEPTH PER SEAL

OF JOINT HEADER CONCRETE PLACEMENT.

TEMPERATURE OF STRUCTURE AT TIME

 

ï»¿45î€€ CORNE

ï»¿0î€€ CORNE

CUTTING DETAIL"

SEE "SEAL

CORNER "B"

MODIFIED CONDITION

"SEAL CUTTING DETAIL"

CORNER "A" SEE

"2
1

(TYP.)

EXISTING REINFORCEMENT

PRESERVE AND PROTECT

I-82

YAKIMA RIVER BRIDGES & CHANDLER

BR WB - DECK REHABILITATION

TO BE REMOVED

EXISTING CONCRETE

 

D. CARPENTER

PIER 1

HINGE 1

HINGE 2

PIER 4

39'-6"

39'-6"

39'-6"

39'-6"

2 11/16"

2 11/16"

2 3/8"

2 3/8"

2 3/16"

2 3/16"

OPENING "A" (NORMAL TO JOINT)

2"

2"

1 13/16"

1 13/16"

1 11/16"

1 11/16"

22Y025
62

76

T. JOHNSON

SEE SHEET CT1

A. LELAND
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Plot 1

WORK AREA

48"

48"

W20-301

CLOSED

SHOULDER

W20-1

48"

48"

AHEAD

WORK

ROAD

W21-5

48"

48"

WORK

SHOULDER

FREEWAYS & EXPRESSWAYS

RURAL ROADS 45 / 55 MPH ï»¿500'

ï»¿800'

55 / 70 MPH

60 / 65 MPHRURAL HIGHWAYS

T
M

A

T
M

A

MPH

50/70

35/45

TAPER TANGENT

40

30

80

60

25 30 35 40 45 50 55

10'

60

8'

65 70(feet)

WIDTH

SHOULDER Posted Speed (mph)

160

200 220

170 190

240

150

190

130

170

120

150

MINIMUM SHOULDER TAPER LENGTH = L/3 (feet)

USE A MINIMUM 3 DEVICES TAPER FOR SHOULDER LESS THEN 8'.

ï»¿1500

LEGEND

TRANSPORTABLE ATTENUATOR

TRAFFIC SAFETY DRUM

TEMPORARY SIGN LOCATION

 

SHOULDER CLOSURE - HIGH SPEED

NOT TO SCALE

NOTES

1.

3.

2.

SIGN SPACING = X (1)

 

  RAMPS, AT-GRADE INTERSECTIONS AND DRIVEWAYS.

(1) ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE INTERCHANGE 

SPACING (feet)

CHANNELIZATION DEVICE

2
' 

M
IN
.

XXX L/3 B R 100'

- - - -

----

ALL SIGNS ARE BLACK ON ORANGE.

20' (FT) O.C.

DEVICE SPACING FOR THE DOWNSTREAM TAPER SHALL BE

NECESSARY, LANE SHALL BE CLOSED.

NO ENCROACHMENT IN TRAVELED LANE. IF ENCROACHMENT IS

 

LONGITUDINAL BUFFER SPACE = B

 

SPEED (MPH) 25 30 35 40 45 50 55 60 65 70

LENGTH (feet) 250 305 360 425 495 570 645 730

BUFFER DATA

155 200

TRANSPORTABLE ATTENUATOR ROLL AHEAD DISTANCE = R

150'100'172'123'100'

9,900 TO 22,000 lbs.
HOST VEHICLE WEIGHT

> 22,000 lbs.
HOST VEHICLE WEIGHT

< 45 MPH 45-55 MPH > 55 MPH < 45 MPH 45-55 MPH > 55 MPH

74'
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Plot 1
I-82

YAKIMA RIVER BRIDGES &

CHANDLER CANAL BR WB -

DECK REHABILITATION

TRAFFIC CONTROL PLAN

 

22Y025
T. RUTSCHILLING

S. LOPEZ

J. TRUDEAU

A. SANGUINO

T. TREPANIER

 

 

 

 

  

 

 

 

 

 

 

 
  

 

76

TC1

63



SHOULDER

EXISTING

LANE

EXISTING

LANE

EXISTING

SHOULDER

EXISTING

SPEED

LIMIT

70
TRUCKS

60
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Plot 2

NOT TO SCALE

P
C

M
S

PCMS (60 MPH WORK ZONE SPEED LIMIT)

FREEWAY (2+ LANES): SINGLE LEFT LANE CLOSURE

AREA

WORK

SPACING
1+/- MILE

500' +/-

SEE NOTE 1

720' TAPER

100'

L/3L/3

1000' +/-

R2-1 (B/W)

36"

48"

SPEED

LIMIT

60

1000' +/-

48"

48"

W4-2R

SEE NOTE 4

(OPTIONAL)

500 +/-

120'

200'

L/3SHOULDER WIDTH (feet)

6

10

USE 3 DEVICES MINIMUM

FOR SHOULDERS LESS THAN 6 FEET,

SHOULDER CLOSURE TAPER LENGTH = L/3

172'

150'

HOST VEHICLE WEIGHT

9,900 TO 22,000 lbs.

R

22,001+ lbs.

ROLL AHEAD DISTANCE = R

STATIONARY TRANSPORTABLE ATTENUATOR 

TANGENTTAPER

40' 80'

DEVICE SPACING
MAXIMUM CHANNELIZATION

AT 45° +/- AND 5' SPACING AT STRATEGIC LOCATIONS.

4. IF USED, PLACE DEVICES TRANSVERSELY ACROSS CLOSED LANES 

CREW WITHIN WORK AREA.

MAY ORDER ADDITIONAL RSDS (WITH R2-1) PRIOR TO EACH WORK 

3. RELOCATE RSDS AS WORK AREA MOVES DOWNSTREAM.  ENGINEER 

2. DISTANCE INCREASES AS WORK AREA MOVES DOWNSTREAM.

TAPERS WITHIN OR IMMEDIATELY FOLLOWING HORIZONTAL CURVES.

1. IF FEASIBLE, AVOID PLACING LANE CLOSURE OR LANE SHIFT 

:NOTES

1000' +/- 1000' +/-500' +/-500' +/-

W20-1

ROAD

WORK

AHEAD

48"

48"

48"

48"

W3-5

36"

(OPTIONAL)
I20-301 (B/W)

48"

NOTICE
TRAFFIC FINES

IN

WORK ZONES

DOUBLE

48"

48"

LEFT LANE

CLOSED

AHEAD

W20-5L

PORTABLE CHANGEABLE MESSAGE SIGN

TRANSPORTABLE ATTENUATOR

SEQUENTIAL ARROW SIGN

RADAR SPEED DISPLAY SIGN (RSDS)

TRAFFIC SAFETY DRUM

TEMPORARY SIGN LOCATION (5' MIN HEIGHT)

TEMPORARY SIGN LOCATION 

:LEGEND

WORK AREA 2'

OPEN TO TRAFFIC

THRU LANE

SECTION A-A

NOTE 6

SEE

WITHIN 1500' +/- FOLLOWING THE DOWNSTREAM TAPER.

7. SIGNS OPTIONAL IF EXISTING SPEED LIMIT SIGNS PRESENT 

DOWNSTREAM TAPER DEVICE SPACING IS 20'.

6. DOWNSTREAM TAPER OPTIONAL ACROSS LEFT LANE.  

5. COVER ALL CONFLICTING SIGNAGE PER STANDARD SPEC 8-21.3(3).

HIGH-USE LOCATIONS PERMITTING PERMANENT BICYCLE ACCESS.

PROVIDING DETOUR, ALTERNATIVE ROUTE, OR SHUTTLE IN 

; CONSIDER BICYCLES PROHIBITED THROUGH WORK ZONE11. 

10. PLAN IS APPLICABLE TO LANE CLOSURES OF 3 DAYS OR LESS.

9. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED.

INTO THE OPEN LANE(S).

WHERE CONSTRUCTION VEHICLES FREQUENTLY EXIT AND ENTER 

HIGHWAY"  (W21-30, 48"x48", 5' HEIGHT) SIGNS 500' +/- PRIOR TO 

8. ADD "TRUCKS LEAVING HIGHWAY" AND "TRUCKS ENTERING 

R

VARIES, SEE NOTE 2

570' BUFFER

SEE TC3

FOR RAMP DETAILS: 

 

 

 

I-82

YAKIMA RIVER BRIDGES &

CHANDLER CANAL BR WB -

DECK REHABILITATION

 

 

 

TC2

22Y025

NHPP-0822(140)

76
TRAFFIC CONTROL PLAN

A

A

5-8" TEXT (B/W)

36"

48"

SEE NOTE 3

(B/W)

R2-1

(Amber/Black)
LED DISPLAY

18" MIN

##

SPEED

LIMIT

60
SPEED YOUR

SPEED

LIMIT

TRUCKS

SPECIAL (B/W)

6E

6E

14E

7/8" LINE
6D

14E

36"

72"

NOTE 7

SEE

70

60

NOTE 5

SEE

R2-1 (B/W)

36"

48"

SPEED

LIMIT

60

64

T. RUTSCHILLING

S. LOPEZ

J. TRUDEAU

A. SANGUINO

T. TREPANIER

2.0 SEC

PCMS
1

2.0 SEC

2

CLOSURE

LANE

LEFT

AHEAD

TRAFFIC

SLOW

STANDARD SPEC. 1-10.3(3)C.

LOCATE PCMS PER WSDOT 

TO FIRST LANE CLOSURE TAPER.

FIELD LOCATE 1.5 +/- MILES PRIOR 

SPEED
LIMIT

60



SPEED

LIMIT

70
TRUCKS

60

SPEED

LIMIT

70
TRUCKS

60

SPEED

LIMIT

70
TRUCKS

60
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Plot 3
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R2-1 (B/W)

36"

48"

SPEED

LIMIT

60

OPEN RIGHT EXIT-RAMP DETAIL

CLOSED RIGHT ON-RAMP DETAIL

SIGNS

SPEED LIMIT

CONFLICTING

COVER ALL

OPEN RIGHT ON-RAMP DETAIL

NOT TO SCALE

R2-1 (B/W)

36"

48"

SPEED

LIMIT

60

AREA

WORK

AREA

WORK

FREEWAY (2+ LANES): SINGLE LEFT LANE CLOSURE (60 MPH WORK ZONE SPEED LIMIT)

500' MIN TANGENT 500' MIN TANGENT

2. SEE DETOUR PLAN FOR ADDITIONAL RAMP CLOSURE DETOUR SIGNAGE.

1. FOR LEGEND, TABLES, AND ADDITIONAL NOTES: SEE TC2.

:NOTES

W20-1

ROAD

WORK

AHEAD

48"

48"

SIGNS

SPEED LIMIT

CONFLICTING

COVER ALL

R2-1 (B/W)

36"

48"

SPEED

LIMIT

60

500' MIN TANGENT

OPEN RIGHT ON-RAMP DETAIL

PHASE 1

PHASE 2

48"48"

R1-2 (W/R)

YIELD

500
'

500
'
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48"

W3-2A

A
TC2

A
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R1-2 (W/R)

YIELD

500
'

500
'
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Plot 4

NOT TO SCALE

P
C

M
S

PCMS PORTABLE CHANGEABLE MESSAGE SIGN

TRANSPORTABLE ATTENUATOR

SEQUENTIAL ARROW SIGN

RADAR SPEED DISPLAY SIGN (RSDS)

TRAFFIC SAFETY DRUM

TEMPORARY SIGN LOCATION (5' MIN HEIGHT)

TEMPORARY SIGN LOCATION 

:LEGEND

(60 MPH WORK ZONE SPEED LIMIT)

FREEWAY (2+ LANES): SINGLE RIGHT LANE CLOSURE

WORK AREA2'

OPEN TO TRAFFIC

THRU LANE

SECTION A-A

AREA

WORK

SPACING
1+/- MILE

500' +/-

SEE NOTE 1

720' TAPER

A

A

MEASURED FROM HERE

QUEUE LOCATION

100'1000' +/- 1000' +/- 1000' +/-

W20-1

ROAD

WORK

AHEAD

48"

48"

48"

48"

W3-5 R2-1 (B/W)

36"

48"

SPEED

LIMIT

60

500' +/-500' +/-

36"

(OPTIONAL)
I20-301 (B/W)

48"

NOTICE
TRAFFIC FINES

IN

WORK ZONES

DOUBLE

1000' +/-

NOTE 6

SEE

500 +/-

120'

200'

L/3SHOULDER WIDTH (feet)

6

10

USE 3 DEVICES MINIMUM

FOR SHOULDERS LESS THAN 6 FEET,

SHOULDER CLOSURE TAPER LENGTH = L/3

172'

150'

HOST VEHICLE WEIGHT

9,900 TO 22,000 lbs.

R

22,001+ lbs.

ROLL AHEAD DISTANCE = R

STATIONARY TRANSPORTABLE ATTENUATOR 

TANGENTTAPER

40' 80'

DEVICE SPACING
MAXIMUM CHANNELIZATION

AT 45° +/- AND 5' SPACING AT STRATEGIC LOCATIONS.

4. IF USED, PLACE DEVICES TRANSVERSELY ACROSS CLOSED LANES 

CREW WITHIN WORK AREA.

MAY ORDER ADDITIONAL RSDS (WITH R2-1) PRIOR TO EACH WORK 

3. RELOCATE RSDS AS WORK AREA MOVES DOWNSTREAM.  ENGINEER 

2. DISTANCE INCREASES AS WORK AREA MOVES DOWNSTREAM.

TAPERS WITHIN OR IMMEDIATELY FOLLOWING HORIZONTAL CURVES.

1. IF FEASIBLE, AVOID PLACING LANE CLOSURE OR LANE SHIFT 

:NOTES

L/3L/3

R

48"

48"

RIGHT LANE

CLOSED

AHEAD

W20-5R

48"

48"

W4-2L

HIGH-USE LOCATIONS PERMITTING PERMANENT BICYCLE ACCESS.

PROVIDING DETOUR, ALTERNATIVE ROUTE, OR SHUTTLE IN 

; CONSIDER BICYCLES PROHIBITED THROUGH WORK ZONE11. 

10. PLAN IS APPLICABLE TO LANE CLOSURES OF 3 DAYS OR LESS.

9. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED.

INTO THE OPEN LANE(S).

WHERE CONSTRUCTION VEHICLES FREQUENTLY EXIT AND ENTER 

HIGHWAY"  (W21-30, 48"x48", 5' HEIGHT) SIGNS 500' +/- PRIOR TO 

8. ADD "TRUCKS LEAVING HIGHWAY" AND "TRUCKS ENTERING 

WITHIN 1500' +/- FOLLOWING THE DOWNSTREAM TAPER.

7. SIGNS OPTIONAL IF EXISTING SPEED LIMIT SIGNS PRESENT 

DOWNSTREAM TAPER DEVICE SPACING IS 20'.

6. DOWNSTREAM TAPER OPTIONAL ACROSS RIGHT LANE.  

5. COVER ALL CONFLICTING SIGNAGE PER STANDARD SPEC 8-21.3(3).

SEE NOTE 4

(OPTIONAL)

VARIES, SEE NOTE 2

570' BUFFER

SEE TC5

FOR RAMP DETAILS: 

TC4
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LIMIT

60



SHOULDER

EXISTING

LANE

EXISTING

LANE

EXISTING

ACCELERATION LANE

EXISTING ON-RAMP

SHOULDER

EXISTING

SPEED

LIMIT

70
TRUCKS

60

SPEED

LIMIT

70
TRUCKS

60

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

lopezs

2/14/2023

3:28:24 PM

K:\454306\Projects\XL6477 - I-82 Yakima River Bridges & Chandler Canal Br WB - Deck Rehab\CAD\_Sheets\410-WZTCPlan\XL6477_PS_TC.dgn

10

 

 

 

 

 

  

 

 

 

 

 

 

 
  

 

Plot 5
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R

OPENING

320' RAMP

AREA

WORK

240' +/-

500' MIN TANGENT

20:1 TAPER

NOT TO SCALE

THRU LANE

TEMP. OPEN

2. SEE DETOUR PLAN FOR ADDITIONAL RAMP CLOSURE DETOUR SIGNAGE.

1. FOR LEGEND, TABLES, AND ADDITIONAL NOTES: SEE TC223, SHEET 0B, 1A, OR 1B.

:NOTES

FREEWAY (2+ LANES): SINGLE RIGHT LANE CLOSURE (60 MPH WORK ZONE SPEED LIMIT)

CLOSED RIGHT EXIT-RAMP DETAIL CLOSED RIGHT ON-RAMP DETAIL
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SEE NOTE 2
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EXIT
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AHEAD

W20-3 ALT E5-2B
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CLOSED

M4-9
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DETOUR
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AHEAD

W20-5R
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' +/-

SIGNS

SPEED LIMIT

CONFLICTING

COVER ALL
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SPEED LIMIT

CONFLICTING

COVER ALL

EXIT-RAMP DETAIL
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36"
EXIT
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SPEED

LIMIT

60

R2-1 (B/W)

36"

48"

SPEED

LIMIT

60

B

B
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48"

W4-2L
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R1-2 (W/R)

YIELD

RAMP SHIFT

360' 360' MIN

CLO
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EXIT-RAM
P

500' +/- 500' +/-

AREA

WORK

AREA

WORK@ 40' SPACING

TRAFFIC SAFETY DRUMS

AREA

WORK

R

TAPER

720' MERGE

CLOSE ON-RAMP IF DISTANCE IS NOT AVAILABLE

AREA

WORK

500' MIN TANGENT

B-BSECTION
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' M
IN
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DRUMS 280'

EXTEND
570' BUFFER
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Plot 6

48"

48"
AHEAD

CLOSED

RIGHT LANE

W20-5R

STRIPING OPERATIONS

BLACK ON ORANGE (SEE NOTE 7)

ƒ"

DO NOT PASS

WET PAINT

6 X 9 ARROWS

COVER OR REMOVE ARROW

WHEN APPLICABLE 

6"C

6"C

(SEE NOTE 7)
SHADOW VEHICLE 1

450'À

STRIPER SHADOW VEHICLE 2

450'À

DISPLAY ARROW
 
 PANEL SHALL 

FLASHING CAUTION MODE
 
 PANEL SHALL DISPLAY 

BLACK ON ORANGE
    60" X 30"

TYPE C
SEQUENTIAL ARROW SIGN -

TRANSPORTABLE ATTENUATOR 

TYPE C
SEQUENTIAL ARROW SIGN -

LEGEND

  

  

GENERAL NOTES

T
M

A

T
M

A

T
M

A

SHADOW VEHICLE 1 SHALL DRIVE ON SHOULDER WHENEVER POSSIBLE.

APPROPRIATE.
SIGN SHALL READ "LEFT LANE" OR "RIGHT LANE CLOSED" AHEAD AS 

USE ADDITIONAL SHADOW VEHICLES AS REQUIRED BY THE ENGINEER.

SHADOW VEHICLES AT ALL TIMES.
SHADOW VEHICLE TO STAY WITHIN SIGHT OF STRIPER AND OTHER 

WITH EACH OTHER.
BEACONS AND FLAGS ALL VEHICLES SHALL HAVE RADIO COMMUNICATION 
WITH APPROPRIATE EQUIPMENT, SUCH AS FLASHING LIGHTS, ROTATING 
VEHICLES USE FOR THESE OPERATIONS SHALL BE MADE HIGHLY VISIBLE 

REFLECTIVE BACKGROUND SHALL BE USED.
M55-05 CALLS OUT A YELLOW REFLECTIVE BACKGROUND, AND ORANGE 
WASHINGTON STATE SIGN FABRICATION MANUAL (55-05) EXCEPT WHEN 
SECTION 9-35.2 OF THE STANDARD SPECIFICATIONS (M41-10) AND THE 
UNLESS OTHERWISE NOTED, SIGNS SHALL MEET THE REQUIREMENT OF 

RESTRICTIONS. THIS PLAN SHALL BE USED DURING OFF-PEAK HOURS.
SEE SPECIAL PROVISIONS, "HOURS OF WORK"  FOR CLOSURE TIME 

7.

6.

5.

4.

3.

2.

1.

BE MADE FOR LEFT LANE CLOSURE
AND VEHICLE PLACEMENT SHALL 

APPROPRIATE ADJUSTMENTS TO SIGNS 
FOR TWO-LANE ONE-WAY TRAFFIC 

NOT TO SCALE

TC6
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Plot 7

P
C

M
S

0.5+/- MILE

WIDTH LESS THAN 8 FEET.

OPTIONAL IF SHOULDER 

QUEUE.

ADVANCE OF TRAFFIC 

TO REMAIN 0.5 +/- MILE IN 

DRIVE DOWN SHOULDER 

7 - 13
SEE NOTES

C
V

TRANSPORTABLE ATTENUATOR.

USE PCMS ON EACH 

P
V

ON-R
AMP 

CLOSURE

TEMPORARY

ON-R
AMP 

CLOSURE

TEMPORARY

AREA
WORK

LANES MAY VARY.

ACTUAL NUMBER OF 

P
C

M
S

0.5+/- MILE

7 - 13
SEE NOTES

C
V

P
V

ON-R
AMP 

CLOSURE

TEMPORARY

ON-R
AMP 

CLOSURE

TEMPORARY

AREA

WORK

WIDTH LESS THAN 8 FEET.

OPTIONAL IF SHOULDER 

QUEUE.

ADVANCE OF TRAFFIC 

TO REMAIN 0.5 +/- MILE IN 

DRIVE DOWN SHOULDER 

LANES MAY VARY.

ACTUAL NUMBER OF 

REM
AI

N 
O
PEN

EXI
T-

RAM
PS

REM
AI

N 
O
PEN

EXI
T-

RAM
PS

FREEWAY ROLLING SLOWDOWN FOR 45 THRU 70 MPH (TRUCKS 60) ZONES

T
A

T
A

T
A

T
A

T
A

T
A

P
V

P
V

WORK BEGINS

CLEAR GAP ESTABLISHED

PHASE 2

BLOCKADE FORMS

ROLLING SLOWDOWN

PHASE 1

CONTRACTOR MAY BEGIN WORKING ACROSS ALL LANES.

THE WORK AREA AND HONK THE HORN TWICE,  THEN 

CHASE VEHICLE SHALL STOP JUST AHEAD OF

2

2.0 SEC 2.0 SEC

TRUCK-MOUNTED PCMS

1

OCCURING

SLOWDOWN

ROLLING

AHEAD

TRAFFIC

SLOW

2

2.0 SEC 2.0 SEC

TRUCK-MOUNTED PCMS

1

OCCURING

SLOWDOWN

ROLLING

AHEAD

TRAFFIC

SLOW

2

2.0 SEC 2.0 SEC

TA PCMSs
1

ROADWAY

ON

WORKERS

PASS

NOT

DO

2

2.0 SEC 2.0 SEC

TA PCMSs
1

ROADWAY

ON

WORKERS

PASS

NOT

DO

TRANSPORTABLE ATTENUATOR.

USE PCMS ON EACH 

IN TRAFFIC

CLEAR GAP

U.P.O.

U.P.O.

RSVTRAVELING AT TARGET SPEED, 

BLOCK EACH LANE IN BLOCKADE

 U.P.O VEHICLE TOORUSE TA 

)RSROLLING SLOWDOWN DISTANCE (D

NOTES & LEGEND ARE AVAILABLE ON SHEET 3.

)CLEAR, and TRS, DRSROLLING SLOWDOWN DATA (V

U.P
.O.

U.P
.O.

BLOCK EACH LANE IN BLOCKADE

 U.P.O VEHICLE TOORUSE TA 

(T
R

A
V

E
L
IN

G
 

A
T
 

T
A

R
G

E
T
 
S

P
E

E
D
)

S
T

A
R

T
IN

G
 

L
O

C
A

T
IO

N

1.5 SEC

SLOWDOWN

ROLLING

## MPH

MILES

#

NEXT

2

1.5 SEC

PCMS
1

1.5 SEC

3

4 AM

11 PM TO

TONIGHT

1.5 SEC

SLOWDOWN

ROLLING

## MPH

MILES

#

NEXT

2

1.5 SEC

PCMS
1

1.5 SEC

3

4 AM

11 PM TO

TONIGHT

T
A

T
A

(SEE NOTES 14 - 16)

PASSES THEN REOPEN RAMP JOINING BEHIND BLOCKADE

BLOCK EACH ON-RAMP LANE UNTIL ROLLING BLOCKADE

 U.P.O VEHICLE TOORUSE TA, PV, 

(SEE NOTES 14 - 16)

PASSES THEN REOPEN RAMP JOINING BEHIND BLOCKADE

BLOCK EACH ON-RAMP LANE UNTIL ROLLING BLOCKADE

 U.P.O VEHICLE TOORUSE TA, PV, 

1-10.3(3)C.

LOCATE PCMS PER STANDARD SPEC. 

TIME TO MATCH HOURS OF R.S.

NEXT # MILES = R.S. DISTANCE + 1 MILE

## MPH = R.S. TARGET SPEED

:PCMS MESSAGE INFORMATION

ROLLING SLOWDOWN STARTING POINT.

FIELD LOCATE 1+/- MILE PRIOR TO 

TIME TO MATCH HOURS OF R.S.

NEXT # MILES = R.S. DISTANCE + 1 MILE

## MPH = R.S. TARGET SPEED

:PCMS MESSAGE INFORMATION

NOT TO SCALE

(SEE NOTES 8 & 11)

IN QUEUE TO VERIFY CLEARANCE GAP

CHASE VEHICLE, FOLLOWS LAST VEHICLE

2, 8, 11, & 17

SEE NOTES

2, 8, 11, & 17

SEE NOTES

(SEE NOTES 14 - 16)

JOINS BLOCKADE TO BLOCK THE ADDED LANE ON MAINLINE

UNTIL ROLLING BLOCKADE REACHES RAMP, THEN T.A. OR U.P.O

 U.P.O VEHICLE TO BLOCK EACH ON-RAMPORUSE TA 

(SEE NOTES 14 - 16)

JOINS BLOCKADE TO BLOCK THE ADDED LANE ON MAINLINE

UNTIL ROLLING BLOCKADE REACHES RAMP, THEN T.A. OR U.P.O

 U.P.O VEHICLE TO BLOCK EACH ON-RAMPORUSE TA 

TC7
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Plot 8

LANES MAY VARY.

ACTUAL NUMBER OF 

P
C

M
S

0.5+/- MILE

C
V

AREA

WORK

WIDTH LESS THAN 8 FEET.

OPTIONAL IF SHOULDER 

QUEUE.

ADVANCE OF TRAFFIC 

TO REMAIN 0.5 +/- MILE IN 

DRIVE DOWN SHOULDER 

REM
AI

N 
O
PEN

EXI
T-

RAM
PS

P
V

LANES MAY VARY.

ACTUAL NUMBER OF 

P
C

M
S

0.5+/- MILE

WIDTH LESS THAN 8 FEET.

OPTIONAL IF SHOULDER 

QUEUE.

ADVANCE OF TRAFFIC 

TO REMAIN 0.5 +/- MILE IN 

DRIVE DOWN SHOULDER 

REM
AI

N 
O
PEN

EXI
T-

RAM
PS

AREA
WORK

P
V

P
C

M
S

FREEWAY ROLLING SLOWDOWN FOR 45 THRU 70 MPH (TRUCKS 60) ZONES

RSVTRAVELING AT TARGET SPEED, 

BLOCK EACH LANE IN BLOCKADE

USE TA OR U.P.O VEHICLE TO

7 - 13
SEE NOTES

REOPENED
ON-R

AMP

REOPENED
ON-R

AMP

REOPENED
ON-R

AMP

REOPENED
ON-R

AMP

P
V

P
V

PHASE 4: WORK FINISHED, WHILE ROLLING SLOWDOWN QUEUE DISSIPATING

T
A

T
A

T
A

2

2.0 SEC 2.0 SEC

TRUCK-MOUNTED PCMS

1

OCCURING

SLOWDOWN

ROLLING

AHEAD

TRAFFIC

SLOW

2

2.0 SEC 2.0 SEC

TRUCK-MOUNTED PCMS

1

OCCURING

SLOWDOWN

ROLLING

AHEAD

TRAFFIC

SLOW

U.P.O.

NOTES & LEGEND ARE AVAILABLE ON SHEET 3.

)CLEAR, and TRS, DRSROLLING SLOWDOWN DATA (V

TRAFFIC QUEUE DISSIPTATING

ROLLING SLOWDOWN ENDS

WORK FINISHED

PHASE 4

U.P
.O.

U.P.O.

2

2.0 SEC 2.0 SEC

TA PCMSs
1

ROADWAY

ON
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:PCMS MESSAGE INFORMATION
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)RS  DURATION (T
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TRAFFIC QUEUE HAS DISSIPATED

ROLLING SLOWDOWN

CONFIRMATION THAT

:PHASE 5

SPEED IS REACHED AT THE ROLLING SLOWDOWN STARTING LOCATION.

10. THE ROLLING SLOWDOWN DURATION BEGINS WHEN THE TARGET 

NEAR THE STARTING LOCATION.

VEHICLES ALIGNED) REACHING THE ROLLING SLOWDOWN TARGET SPEED 

ACCELERATOR, WITH GENTLE BRAKING AS NEEDED TO KEEP BLOCKADE 

VEHICLES WILL DECELERATE TOGETHER (SIMPLY RELEASING THE 

MILES (2000+/- FEET) IN ADVANCE OF STARTING LOCATION,  BLOCKADE 

ALL FREEWAY LANES WHILE TRAVELING AT FREEWAY SPEED.  AT 0.4+/- 

FEASIBLE).  BLOCKADE VEHICLES WILL MOVE INTO POSITION TO BLOCK 

OF STARTING LOCATION (PRESTAGING ON THE ON-RAMP SHOULDER IF 

9. BLOCKADE VEHICLES SHOULD ENTER FREEWAY 1.5+/- MILES IN ADVANCE 

CHASE VEHICLE, AND MOVING BLOCKADE VEHICLES IS REQUIRED.

8. RADIO OR CELLULAR COMMUNICATION BETWEEN WORK CREW, U.P.Os, 

AND U.P.O VEHICLES RED-BLUE LAMPS DURING ROLLING SLOWDOWN.

7. TRAFFIC CONTROL VEHICLES SHALL ACTIVATE FLASHING AMBER LAMPS 

TO COMMENCING EACH ROLLING SLOWDOWN AND AFTER IT FINISHES.

6. NOTIFY THE REGIONAL WSDOT TRAFFIC MANAGEMENT CENTER PRIOR 

(SUCH AS THOSE TRANSPORTING PATIENTS IN CRITICAL CONDITION).

NEEDING URGENT ACCOMEDIATION PAST THE ROLLING SLOWDOWN 

5. DEVELOP CONTINGENCY PLANS TO ACCOMEDIATE EMERGENCY VEHICLES 

72+ HOURS IN ADVANCE OF NON-EMERGENCY ROLLING SLOWDOWNS.

APPLICABLE); AND LOCAL FIRE, POLICE, AND EMERGNCY SERVICE AGENCIES 

4. NOTIFY WSDOT; WASHINGTON STATE PATROL; TRANSIT (WHEN 

WHEN TRADITIONAL FORMS OF TRAFFIC CONTROL ARE NOT APPLICABLE.

3. ROLLING SLOWDOWNS SHOULD ONLY BE USED FOR WORK OPERATIONS 

APPLICABLE SHOULDER AND LANE CLOSURE TRAFFIC CONTROL PLANS.

2. THIS ROLLING SLOWDOWN PLAN CAN BE USED IN CONJUNCTION WITH 

1. THIS TRAFFIC CONTROL PLAN IS ONLY APPLICABLE TO FREEWAYS.

:NOTES

TRANSPORTABLE ATTENUATOR LOCATED 150-172' UPSTREAM.

WORK CREW VEHICLES ARE LIMITED TO THE PAVED SHOULDER WITH A 

WORK AREA CAN EXTEND ACROSS THOSE CLOSED LANES.  OTHERWISE, 

17. IF TRAFFIC CONTROL FOR LANE CLOSURES ARE IN PLACE, THEN THE 

 PCMS MESSAGE: TRAFFIC HOLD ON RAMP / STOPPED TRAFFIC AHEAD

ADVANCE OF EXIT-RAMP.

SLOWLY (1-2 MPH) ALONG THE ON-RAMP & CONSIDER ADDING PCMS IN 

TRANSPORTABLE ATTENUATOR TO BLOCK EACH LANE AND MOVE 

16. IF FREEWAY-TO-FREEWAY ON-RAMP TRAFFIC IS HELD, USE A 

CONTROL PLANS & DETOUR PLANS IN LIEU OF HOLDING TRAFFIC.

ON-RAMPS WITH TRAFFIC CONTROL DEVICES PER ACCEPTED TRAFFIC 

15. WHEN PRACTICAL, CONSIDER CLOSING FREEWAY-TO-FREEWAY 

RAMP METER SIGNAL STOP BAR (IF PRESENT).

14. BLOCK ON-RAMPS PRIOR TO THE PAVED ON-RAMP GORE OR AT THE 

WHEN MAKING SPEED ADJUSTMENTS APPROACHING THE WORK AREA.

ROLLING BLOCKADE SPEED TO 5 MPH LESS THAN THE TARGET SPEED 

NOT BE STOPPED DURING ROLLING SLOWDOWNS.  AVOID SLOWING THE 

13. EXCEPT AS A LAST RESORT DURING AN EMERGENCY, TRAFFIC SHALL 

THAT ATTEMPT TO BYPASS THE BLOCKADE.

BLOCKADE TO DETER AND, IF NECESSARY, CHASE AND STOP VEHICLES 

 * ADD U.P.O VEHICLE(S) TRAVELING JUST BEHIND THE ROLLING 

 * BLOCK EACH LANE AND 8'+ SHOULDER(S) WITH TAs

12. ALLOWABLE ROLLING BLOCKADE ENHANCEMENTS: 

AND WORK CREW ASAP SO WORKERS CAN EVACUATE THE ROADWAY.

PER TWO LANES.  AS SOON AS POSSIBLE, CONTACT THE CHASE VEHICLE 

REPOSITION TO ENSURE THERE IS AT LEAST ONE BLOCKING VEHICLE 

ATTEMPT TO STOP THEM.  THE REMAINING BLOCKADE VEHICLES WILL 

VEHICLE (IF PRESENT IN THE ROLLING BLOCKADE) MAY CHASE AND 

11. IF MOTORISTS BYPASS THE ROLLING BLOCKADE, THEN THE U.P.O 

5) ADDITIONAL WORK ACTIVITIES AS AUTHORIZED BY WSDOT IN WRITING

DURATIONS (LESS THAN 10 MINUTES)

4) EMERGENCY ROADWAY OR BRIDGE REPAIRS HAVING SHORT WORK 

INSTALLING  LEAD-IN ACROSS ALL LANES FOR TRAFFIC "LOOPS"

SUCH AS THE TEMPORARY RECONFIGURATION OF FREEWAY OR 

REOPENING LANES TO SWITCH TRAFFIC CONTROL IS NOT PRACTICAL.  

3) TO MODIFY LANE CLOSURES (SUCH AS 2 LEFT -> 2 RIGHT) WHEN 

2) DURING THE REMOVAL OF EXISTING SIGN STRUCTURE OVER FREEWAY

 UTILITY LINE INSTALLATION/REMOVAL OVER FREEWAY1)

:ALLOWED ONLY FOR THE FOLLOWING WORK OPERATIONS

       SATURDAY NIGHT = 11:59PM TO 6:00AM

SUNDAY THRU THURSDAY = NIGHTLY, 11:00PM TO 4:00AM

:PERMITTED DAYS & HOURS

        ROLLING SLOWDOWN RESTRICTIONS

 TRAFFIC CONTROL PLAN
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